
S No Part & Section Reference Page No / Clause No.
Provision as per Bidding Documents / Subject / Title / Item as mentioned by the 

Bidder
Bidder Query Employer’s Response

1 Part-1, Secn. II (Bid Data 

Sheet)  and Secn. IV 

(Bidding Forms)

5 of 34, Cl. No.ITB 21.1 

and 100 of 101, Form of 

Bid Security

Bid Security- The amount and currency of the Bid Security shall be INR 220,000,000/- 1. What is the Bank criteria for arranging BG & whether BG issued by Schedule 

bank notified by RBI / Guarantee Bond issued by  Financial Institutions like EXIM 

Bank of India is acceptable.                                                                                                                                                                                   

2. Please confirm if individual JV / Consortium Partners can submit the EMD 

individually in the name of JV / Consortium.                                     

1. The Condition(s) of the Bidding 

Documents shall remain unaltered.

2. Please refer Clause 21.7, Section I, 

ITB. 

2 Part-3, Secn. VIII 6  & 19 of 67, Cl. No. 4.2 Performance Security- The performance security shall be in the form of a demand 

guarantee in the amount (s) of 5% ( Five percent ) of the accepted contract amount 

and in the same currencies of the accepted contract amount.

What is the Bank criteria for arranging BG & whether BG issued by Schedule bank 

notified by RBI / Guarantee Bond issued by  Financial Institutions like EXIM Bank of 

India is acceptable?

Guarantee Bond issued by Financial 

Institutions like EXIM Bank is not 

acceptable.

The Condition(s) of the Bidding 

Documents shall remain unaltered.

3 Part-3, Secn. VIII 6 & 29 of 67, Cl. No. 14.2 Advance Payment- The Advance Payment shall be 10% of Accepted Contract Amount 

(excluding Provisional sum), Interest free, Two Instalments. The Advance payment  

will be released on submission of BG for an amount equivalent to the amount of the 

advance payment and such Bank Guarantee can be split into six guarantee to be 

released on repayment.

What is the Bank criteria for arranging BG & whether BG issued by Schedule bank 

notified by RBI / Guarantee Bond issued by  Financial Institutions like EXIM Bank of 

India is acceptable? 

Guarantee Bond issued by Financial 

Institutions like EXIM Bank is not 

acceptable.

The Condition(s) of the Bidding 

Documents shall remain unaltered.

4 Part-3, Section VIII 38 of 67, Cl. No.18.2 Insurance for Works and Contractor’s Equipment 1. For Equipment coverage , all the Plant & Machinery assigned to this project will 

be covered under Umbrella Contractors Plant and Machinery policy.

2.Employer's on all our other projects have accepted the Umbrella Policy.  It is 

expected that the Owner will have no objection. 

The Condition(s) of the Bidding 

Documents shall remain unaltered.

5 Part-3, Section VIII 38 of 67, Cl. No.18.4 Insurance for Contractor’s Personnel 1. For Workmen Compensation coverage , all the Workmen's  assigned to this 

project will be covered under Umbrella Workmen Compensation policy.

2. Employer's on all our other projects have accepted the Umbrella Policy.  It is 

expected that the Owner will have no objection. 

The Condition(s) of the Bidding 

Documents shall remain unaltered.

6 Part-3, Section VIII 7 of 67, Cl. No. 18.4(d) Maximum amount of deductibles for insurance of the Employer's risks Deductibles offered for Act of God (AOG) cover under CAR policy is generally 

worded as "10% of claim amount subject to minimum of ….." . In such case flat 

deductible of Rs. 60,00,000 may not be offered by Indian insurers.

The Condition(s) of the Bidding 

Documents shall remain unaltered.

Project

Design and Construction of Civil and Buildings Works including Testing and Commissioning on Design-Build Lump Sum Price basis for Double Line High Speed Railway for 

Mumbai Underground Station, Cut & Cover Tunnel and Shaft -1 from MAHSR Km. -0.255 to Km. 0.775  at Bandra-Kurla Complex in the State of Maharashtra for the 

Project for Construction of Mumbai-Ahmedabad High Speed Rail

Package No. MAHSR - C - 1
Response to Bid Queries  (Set- 1) - Date: 07.02.2020
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Response to Bid Queries  (Set- 1) - Date: 07.02.2020

7 Part-3, Section VIII 7 of 67, Cl. No. 18.1 Periods for Submission of Insurance Timeline for submission of insurance policies should be 28 days , as it is a project of 

very high value and therefore would require reinsurance (foreign reinsurers)  

arrangements to be put in place and would request to increase the time limit for 

finalisation and submission of policy.

The Condition(s) of the Bidding 

Documents shall remain unaltered.

8 Part-1, Section IV Bidding 

Forms

8 & 10 of 101 , Cl. No. 1.1 

Schedule of Adjustment 

Data / Table A and Table 

B

Table A and Table B provides the coefficients / details to be used for local and foreign 

currency respectively.

Escalation Components range as per the tender may not be realistic with respect to 

the project Cost, hence Contractor be permitted to quote the components.

The Condition(s) of the Bidding 

Documents shall remain unaltered.

9 Part-3, Section VIII 21 of 67, Cl. No. 4.25 Milestone - The Engineer shall within 28 after receiving the Contractor’s notice:

(a) issue the Milestone Certificate to the Contractor

For further notice what will be the certifying period by the Engineer ? The Condition(s) of the Bidding 

Documents shall remain unaltered.

10 Part-3, Section VIII 21 of 67, Cl. No. 4.25 Milestone - If the Engineer fails either to issue the Milestone Certificate or to reject 

the Contractor’s application within the above period of 28 days...the Milestone 

Certificate shall be deemed to have been issued on the date which is 14 days after 

the date stated in the Contractor’s notice of application.

Once the Milestone Certificate is issued and handed over to the interface 

Contractor , damages / defects caused by the interface Contractor will not be 

remedied by the Contractor either at the material time or during Defects 

Notification Period. If required to be remedied then time and cost will be to the 

account of Employer . Please confirm.

The Condition(s) of the Bidding 

Documents shall remain unaltered.

11 Part-3, Section VIII 5 of 67, Cl. No. 1.1.3.7 Defects Notification Period Defects Notification Period should be 365 days. The Condition(s) of the Bidding 

Documents shall remain unaltered.

12 Part-3, Section VIII 6 & 19 of 67, Cl. No. 4.2 In the event the Contractor fails to provide the Performance Security within 28 days 

from the date of issue of the LOA….on paymentof damages for such extended period 

in a sum calculated at the rate of 0.005% of the Accepted Contract Amount.

Calculation for Damages should be with respect to Accepted Contract Amount. 

However, Damages should not be applicable since EMD  / Bid Security already 

available with the Employer till such time Performance Security submitted.

The Condition(s) of the Bidding 

Documents shall remain unaltered.

13 Part-3, Section VIII 29 of 67, Cl. No. 14.1 (b)  Contractor's Equipment including essential spare parts imported by the Contractor 

for the sole purpose of executing the Contract, shall be governed by the  prevailing 

Laws in this regard. 

We understand that Provisions of clause 13.7 will  be applicable to this newly 

added paragraph as well. 

The relationship between Sub-Clause 

14.1 and Sub-Clause 13.7, PC, Part B, 

Section VIII is self-explanatory.

14 Part-3, Section VIII 8 of 67, Cl. No. 20.6 Place of Arbitration - New Delhi, India The Place (Seat)  of Arbitration should be Mumbai. The Condition(s) of the Bidding 

Documents shall remain unaltered.

15 General General Land for Contractor's  Facilities As per the Ortho map, no ROW is available beyond secant piles. BKC being busy area, 

vehicles parking on the road is not allowed. Unless construction area beyond ROW is 

allocated for setting up Batching Plants, vehicle movement etc., construction is not 

feasible. So we request Client to provide adjacent land for contractor's facilities and 

installations.

The Condition(s) of the Bidding 

Documents shall remain unaltered.

16 General General Land for muck disposal We request that the Client to provide the land for disposal of muck. The Condition(s) of the Bidding 

Documents shall remain unaltered.

17 General General PL give AutoCAD drawings or Digital PDF drawings as present scan pdf drawings are not 

legible.

AutoCAD drawings cannot be provided 

at this stage.

New folder of clear PDF files of all the 

Drawings maybe downloaded for 

reference by the Bidders through the 

link provided.

18 Part-3, Section VIII 6 of 67, Cl. No. 6.5 Normal working hours Client to give permission for 24X7 working, traffic permission and blasting permission. 

Kindly confirm.

Refer Sub-Clause 6.5, Part B, Section 

VIII.

19 General point for ITB 21.1 Bid Security Deposit/ EMD: 01% of estimated cost Looking to the current postion of the banking sector,we request you to reduce the 

amount of bid security to 0.5% of the estimated cost of work instead of 1%. This request is 

already being accepted in all the tenders of MMRDA, Mumbai Metro, DMRC etc.

The Condition(s) of the Bidding 

Documents shall remain unaltered.
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Response to Bid Queries  (Set- 1) - Date: 07.02.2020

20 General point Land for Sub Site Office We request you to provide the land for the establishment of site offices, Stacking yard, 

Batching plants, aggregate storage, Labour camp, sub site offices near to the location of 

the work site at free of cost.

The Condition(s) of the Bidding 

Documents shall remain unaltered.

21 Cl. No. 1.1.3

Pg No. 2 of 7

Section VI-2. Employer’s Requirements (Design Requirements and Criteria)

The Contractor shall be responsible for the entire detailed design (except for the Structural 

Design as included in the Employer’s  Requirements) of the Works and shall ensure that his 

design is accurate and in compliance with the Contract.

We presume that structural design and drawings is not in Contractor's Scope. Pls clarify 

whether the contractor are allowed to modify the structural design and drawings given in 

the tender document within the NIT parameters at the time of execution of work 

depending upon site conditions.

Refer to Sub-Clause 1.3 of GS 05010.

22 Cl. No. 1.1.3

Pg No. 2 of 7

Section VI-2. Employer’s Requirements (Design Requirements and Criteria) As detailed design and drawing is provided in the tender document by client, we presume 

that only work contruction programme, Construction Methodology is to be submitted as 

technical submission and design and drawing is not required to be submitted at the time 

of tender submission. Please confirm

Refer to Sub-Clause 3, Section IV, Part 

1 of the Bidding Documents.

23 Cl. No. 

2.3.2 (2)

Pg. No. 

28 of 40

Section VI-1 - 06060 Utilities and Facilities 2.3.2 (2)

The trial trenching, arrangements and working methods to be employed in respect of such 

Uncharted Utilities which warrant removal/ relocation/ shifting/ diversion, including 

proposed protection measures, reinstatements in consultation with utility owner shall be 

done within 56 days after Handing Over of the Site by the Employer.

56 days time period provided seems to be very low, we request you to increase the time 

period for atleast 90 days.

The Condition(s) of the Bidding 

Documents shall remain unaltered.

24 Cl. No. 

1.1

Pg. No. 

9 of 40

Section VI-1 Surveys and Setting-Out 

The Contractor shall plan and programme for the validation of any Site data provided by the 

Employer and develop a Survey Plan and Programme. The Contractor shall submit a Survey 

Plan and Programme to the Engineer for consent within 28 days after the Commencement 

Date

We request you to modify the time period for atleast 60 days from the Commencement 

Date.

The Condition(s) of the Bidding 

Documents shall remain unaltered.

25 Cl. No. 1.1.3.7 

Pg. No. 5 of 67

Defects Notification Period - 730 Days We request you to reduce the DNP for 365 Days, as per the regular DNP period followed in 

all DMRC projects 

The Condition(s) of the Bidding 

Documents shall remain unaltered.

26 Cl. No. 14.3 (C) 

Pg. No. 6 of 67

Percentage of Retention - 10% Considering the present contracts and current banking system, we request for deduction 

of retention @ 5% from each IPC to maintain cash flow.

The Condition(s) of the Bidding 

Documents shall remain unaltered.

27 Cl. No. 18.1

Pg. No.7 of 67

Periods for submission of insurance:

a. evidence of insurance.-  14 days from the Commencement Date of Works.

b. relevant policies  -28  days.

We request you to modify the Clause as follows

a. evidence of insurance.-  28 days

b. relevant policies  - 56 days.

The Condition(s) of the Bidding 

Documents shall remain unaltered.

28 General

point

Equipment Advance We request to give equipment advance upto 10% of contract value against Bank 

Guarantee.

The Condition(s) of the Bidding 

Documents shall remain unaltered.

29 Employer's Requirement 

( General specifications)

Pg 10 of 10 , Cl 7 Mandatory Approvals from concerned Authorities-

In cases for which the Employer has initiated the process , the Contractor shall undertake 

further action on ‘as and where basis’, for  obtaining clearance/approval/no-objection  from  

concerned authorities.

We request NHSRCL to provide bidders  status of any such initiated correspondence  with 

the concrened authorities.

The Condition(s) of the Bidding 

Documents shall remain unaltered.
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Pg 11 of 30 , Cl 2 The Contractor shall undertake the necessary Geological and Geotechnical investigation for 

all civil  works  except  for  which  the  Structural  Design  has  been  included  in  the  

Employer’s Requirements. 

Pg 2 of 36 , Cl 1.3.1 Structural Design is defined as a detailed design and drawings for the civil structural 

component of Permanent Works provided by the Employer to satisfy the project specific 

requirements. The Structural Design has been provided for the following components: 

a)  Underground rigid frame structures having walls, slabs, beams, columns, ribs, haunches 

for all levels of UG Station which is integrated with IFSC building; 

b)  Cut & Cover Tunnel;  

c)  Shaft-1; 

d)  Ventilation shaft structures (2 Nos.); and 

e)  RCC structure of  West  Entry & Exit Structure, which is integrated with IFSC building 

31 Employer's Requirement 

( General specifications)

Pg 2 of 36 , Cl 1.2 The design information provided under the Employer’s Design is unique to this package. It 

includes Drawings (i.e.  Structural Design, Basic Design),

Request NHSRCL  to provide Auto CAD copy of these drawings. AutoCAD drawings cannot be provided 

at this stage.

32 Employer's Requirement 

( General specifications)

Pg 10 of 10 , Cl 6.2.1 The access to C-2 contractor shall be for the retrieval of TBM.The Contractor shall be 

required to provide opening (on C-2 Package side) of appropriate size as required by the C-2 

contractor. The Contractor  shall  make  suitable  arrangement  of  temporary  supports  

(steel  struts,  waler  beams, columns, etc.) to Shaft-1. The maximum load of any component 

of TBM that is to be handled/lifted shall be 300 tonnes

Request to specify the size of opening to be provided for C2 contractor   as bidders can 

plan properly for temporary works like steel truss, waler beams , columns etc.

Refer to Appendix 04000-1 of GS 

04000.

33 Employer's Requirement 

( General specifications)

Pg 6 of 20 , Appendix  

04000-1

Chapter III - Interface table

Sr no.3 

C2 shall furnish details of maximum loading caused by TBM removal at shaft 1 and C1  shall  

check adequacy of design of shaft 1 and make necessary temporary arrangements as per 

requirement.

We understand that the maximum load of any component to be handled / lifted shall be 

300 tonnes for bid stage design . Kindly confirm.

Refer to Sub-Clause 6.2.1 of GS 01020.

34 Employer's Requirement 

( General specifications)

Pg 10 of 10 , Cl 6.2.2 The Contractor shall provide a clear opening (towards Cut & Cover tunnel side) of 

appropriate size as required by the T-1 contractor with steel struts waler etc for lowering 25 

m long rails, flash butt welding plant, rail laying car, concrete equipments, track slab laying 

carts. This opening may also be utilized by E1 contractor for lowering his equipments/ 

material

Request to specify the size of opening to be provided for T1 contractor   as bidders can 

plan properly for temporary works like steel truss, waler beams , columns etc.

Refer to Appendix 04000-1 of GS 

04000.

35 Employer's Requirement 

( General specifications)

Appendix 2 Drawing  for backfill concrete behind shaft wall beyond Ch 762.669 Shaft 1  is to be used by C2 contractor for TBM 1  retrieval .The drawing for  shaft wall  

(Appendix 2) is indicating M20 concrete is to be backfilled  behind the shaft face from 

which TBM is to be retrieved. We understand that TBM will  bore through this backfill 

concrete  before  breakthrough of shaft permanent wall for retrieval  Kindly confirm.

Refer to Items 3 & 4 of Chapter III (1) 

of Appendix 04000-1 of GS 04000.

36 Part 3, Section VIII, 

Particular Conditions (PC), 

Page 5 of 67

Sub-Clause 1.1.3.7

Defects Notification Period

730 days We request to reduce the DNP from 730 days to 365 days. The Condition(s) of the Bidding 

Documents shall remain unaltered.

37 Part 3, Section VIII, 

Particular Conditions (PC), 

Page 6 of 67

Sub-clause 14.2

Total Advance Payment

10% (ten percent) of the Accepted Contract Amount (excluding the Provisional Sum) payable 

in the currencies and proportions in which the Accepted Contract Amount is payable.

We request to increase the advance from 10% to 15% The Condition(s) of the Bidding 

Documents shall remain unaltered.

For structural design provided by employer we presume that any variation on account of 

change in Geotechnical data shall be payable to the contractor. Please confirm.

The Condition(s) of the Bidding 

Documents shall remain unaltered.

30 Employer's Requirement 

( General specifications)
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38 Part 3, Section VIII, 

Particular Conditions (PC), 

Page 6 of 67

Sub-clause 14.2

Total Advance Payment – 

P&M 

NA This project requires large number of equipment to be mobilized for the project 

execution. We request to provide interest free P&M advance of 5% of the contract value

The Condition(s) of the Bidding 

Documents shall remain unaltered.

39 Part 3, Section VIII, 

Particular Conditions (PC), 

Page 7 of 67

Sub-clause 14.5

Plant and Material 

NA We request to provide 5% of Contract Value as Material Advance. The Condition(s) of the Bidding 

Documents shall remain unaltered.

40 Part 3, Section VIII, 

Particular Conditions (PC), 

Page 7 of 67

Sub-clause 14.3(c)

Percentage of Retention

10% (ten percent) As we are providing 5% of contract value as Performance Bank Guarantee, request to 

delete this clause as it will affect the project cash flow during construction. In various UG 

Projects under DMRC, CMRL, BMRCL there is no retention clause. Please confirm.

The Condition(s) of the Bidding 

Documents shall remain unaltered.

41 Part 3, Section VIII, 

Particular Conditions (PC), 

Page 7 of 67

Sub-clause 14.3(C)

Limit of Retention money

3% (Three percent) of the Accepted Contract Amount, less Provisional Sums, if any As we are providing 5% of contract value as Performance Bank Guarantee, request to 

delete the retention clause.

The Condition(s) of the Bidding 

Documents shall remain unaltered.

42 Part 3, Section VIII, 

Particular Conditions (PC), 

Page 16 of 67

Sub-Clause 2.1

Right to Access to the Site

If the Employer fails to give any such right to access or possession within specified time, the 

Contractor shall give notice to the Employer and shall be entitled to a payment for Cost, 

including profit, of INR 2,500 (Indian Rupees Two Thousand Five hundred) for damages due 

to delay per day for every 100 Square meter subject to a maximum amount of INR 

50,000,000 (Fifty Million). 

For any area less than 100 square meter, the payment for cost of damage due to delay shall 

be calculated on pro-rata basis.

In case of delay in providing access to and possession of work areas/site by the Employer 

to the contractor, the contractor will incur losses in terms of additional cost and time. The 

compensation on account of damage for delay in handing over of site does not completely 

compensate the contractor. Hence, it is requested to modify the clause so that 

compensation is provided to contractor as per the actual expenses.

The Condition(s) of the Bidding 

Documents shall remain unaltered.

43 Part 3, Section VIII, 

Particular Conditions (PC), 

Page 16 of 67

Sub-Clause 2.1

Right to Access to the Site

Land Acquisition 1.	Kindly share the status of land acquisition for this project.

2.	Kindly share the status of the demolition of buildings for this project.

The Condition(s) of the Bidding 

Documents shall remain unaltered.

44 Part 3, Section VIII, 

Particular Conditions (PC), 

Page 17 of 67

Sub-Clause 2.2

Permits, Licenses or 

Approvals

The Employer shall provide………………removed from site. We request Employer to take up the responsibility of getting approvals, permits or 

licenses. 

We also request cost and time compensation in case of delay caused due to this, which is 

not attributable to the contractor. 

The Condition(s) of the Bidding 

Documents shall remain unaltered.

45 Part 3, Section VIII, 

Particular Conditions (PC), 

Page 35 of 67

Sub-clause 16.2

Termination by Contractor

Whole Clause In case the contract is terminated by Contractor as per the provisions defined in the 

contract, the Employer to compensate the contactor with cost of damages incurred by the 

Contractor on actual basis, due to the termination of contract. Please clarify.

The Condition(s) of the Bidding 

Documents shall remain unaltered.

46 Volume I; Section VII. 

General Conditions (GC); 

FIDIC Conditions of Contract

Clause 1.8

Care and Supply of 

Documents

If a Party becomes aware of an error or defect of a technical nature in a document which 

was prepared for use in executing the Works, the Party shall promptly give notice to the 

other Party of such error or defect.

In case if the technical error or defect is substantial, the contractor shall be allowed for 

suitable time and cost compensation. Please consider to provide appropriate provision in 

the contract.

The Condition(s) of the Bidding 

Documents shall remain unaltered.

47 Volume I; Section VII. 

General Conditions (GC); 

FIDIC Conditions of Contract

Clause 4.15

Access Routes

The Contractor shall be deemed to have been satisfied as to the suitability and availability of 

access routes to the Site. The Contractor shall use reasonable efforts to prevent any road or 

bridge from being damaged by the Contractor's traffic or by the Contractor's Personnel 

These efforts shall include the proper use of appropriate vehicles and routes.

We request employer to provide encumbrance free access to ROW. 

In case of any delay in providing the access to ROW, suitable Cost and time Compensation 

to be provided to the contractor.

The Condition(s) of the Bidding 

Documents shall remain unaltered.

48 Volume I; Section VII. 

General Conditions (GC); 

FIDIC Conditions of Contract

Clause 4.18

Protection of the  

environment

The Contractor shall take all reasonable steps to protect the environment (both on and off 

the Site) and to limit damage and nuisance to people and property resulting from pollution, 

noise and other results of his operations.

Protection of Environment shall be limited to within site premises only as the contractor 

could not be held responsible for Environmental impacts outside the site locations. Please 

modify the clause accordingly.

Also please provide a copy of MoEF and other clearances to note the restrictions and 

procedures.

The Condition(s) of the Bidding 

Documents shall remain unaltered.
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49 Volume I; Section VII. 

General Conditions (GC); 

FIDIC Conditions of Contract

Clause 4.22

Security of the Site

Unless otherwise stated in the Particular Conditions:

(a) the Contractor shall be responsible for keeping unauthorised persons off the Site, and

(b) authorised persons shall be limited to the Contractor's Personnel and the

Employer's Personnel; and to any other personnel notified to the Contractor, by

the Employer or the Engineer, as authorised personnel of the Employer’s other contractors 

on the Site.

Request to consider sharing of various cost incurred by contractor in case the services are 

used by other interface contractors such as designated system contractor, track 

contractor, etc

The Condition(s) of the Bidding 

Documents shall remain unaltered.

50 Volume I; Section VII. 

General Conditions (GC); 

FIDIC Conditions of Contract

Clause 8.5

Delays Caused by 

Authorities

If the following conditions apply, namely:

(a) the Contractor has diligently followed the procedures laid down by the relevant legally 

constituted public authorities in the Country,

(b) these authorities delay or disrupt the Contractor’s work, and

(c) the delay or disruption was Unforeseeable, then this delay or disruption will be 

considered as a cause of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time 

for Completion].

For the failure or delay by the Employer, we request Employer to provide both cost and 

time compensation to the contractor. Please consider.

The Condition(s) of the Bidding 

Documents shall remain unaltered.

51 Volume I; Section I. 

Instructions to Bidders; 

Page: ITB 3

2.3

Source of Funds

The above Loan Agreement will cover only part of the project cost. As for the remaining 

portion, the Borrower will take appropriate measures for finance.

Since the loan has been partly availed from JICA, 

Please clarify whether Balance source of funding arranged?

It is confirmed that necessary financial 

arrangement has already been made 

to ensure payment to the Contractor.

52 Volume I; Section VIII. 

Particular Conditions (PC); 

Part-A Contract Data; Page: 

5 of 67

1.1.2.4& 1.3(b)

Engineer name and Address

To be Appointed Kindly confirm the timelines of the appointment of the Engineer. The Engineer's name and address will 

be notified to the Contractor by the 

Commencement Date.

53 Volume I; Section VIII. 

Particular Conditions (PC); 

Page: 14 of 67;

1.4

Law and Language

The Contract shall be governed by the law of the country or other jurisdiction stated in the 

Contract Data.

Request employer to provide Jurisdiction of court, since it is not mentioned in the  

Contract Data.

The Condition(s) of the Bidding 

Documents shall remain unaltered.

54 Volume I; Section VIII. 

Particular Conditions (PC); 

Page: 16 of 67;

1.13

Compliance with Laws

The Contractor shall, in performing the Contract, comply with applicable Laws.

Unless otherwise stated in the Particular Conditions:

(a) the Employer shall have obtained (or shall obtain) the planning, zoning or similar 

permission for the Permanent Works, and any other permissions described in the Employer’s 

Requirements as having been (or to be) obtained by the Employer; and the Employer shall 

indemnify and hold the Contractor harmless against and from the consequences of any 

failure to do so. and

(b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, 

licenses and approvals, as required by the Laws in relation to the design, execution and 

completion of the Works and the remedying of any defects; and the Contractor shall 

indemnify and hold the Employer harmless against and from the consequences of any failure 

to do so, unless the Contractor is impeded to accomplish these actions and shows evidence 

of its diligence.

Please provide the status of approvals/clearances to be obtained by the employer and 

also the copies of the statutory approvals if available.

Please provide the list of approvals/clearances to be obtained by the Contractor

The Condition(s) of the Bidding 

Documents shall remain unaltered.

55 Volume I; Section VIII. 

Particular Conditions (PC); 

Page: 6 of 67

6.5

Working Hours

Working hours from 8:00 AM to 5:00 PM We request the client to allow the contractor for the round the clock shift working hours. Refer Sub-Clause 6.5, Part B, Section 

VIII.

56 Volume I; Section VIII. 

Particular Conditions (PC); 

Page: 44 of 67;

20.6

Arbitration

If the contract is with a foreign contractor or with a joint venture, consortium or association 

which one or more than one foreign company join, international arbitration with 

proceedings administered by the International Chamber of Commerce (ICC) and conducted 

under the ICC Rules of Arbitration.

If the Contract is with a domestic contractor or domestic contractors, arbitration with 

proceedings conducted in accordance with the Laws of the Employer’s country.

Request the employer to mention “Arbitration and Conciliation Act 1996 and its 

Amendments further” as the Rules of Arbitration.

If the Contract is with a domestic 

contractor, the Arbitration shall be 

conducted in accordance with 

Arbitration and Conciliation Act 1996 

along with its subsequent 

amendments.

57 General Bank Guarantee Request the client to allow the contractor to obtain BG’s from Foreign banks as Indian 

banks are under severe NPA’s and tightening of Exposure framework, Single Borrower 

limit & Group Borrower limits.

The Condition(s) of the Bidding 

Documents shall remain unaltered.
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58 Part 2 - Section VI-2 

Employer’s Requirements 

(Design Requirements and 

Criteria), Division 05010

Cl 1.1, pg.  4 of 43

Finishes for Cut & Cover 

tunnel and Shaft-1

Finishes of Cut & Cover Tunnel and Shaft-1 are also within the scope. Please specify the internal finishes for shaft-1. Please refer Drawing Nos. BD-JIC-C14-

DRW-S01-STA-NTU-1201 , 1202, 1203, 

1204, 1205 & 1206 (FINISHING 

SCHEDULE) for Shaft-1

59  - General- - General- No provision for PSD (platform screen doors) has been mentioned neither in the SOD nor 

in the drawings. Please confirm if the station design does not have PSD and if future 

provision is to be provided. 

PSD is not in the scope of this Package. 

However, it is to be provided in future 

and provisions for placing cables etc. 

are to be made in the detailed design 

and execution.

Also refer Addendum No. 1 Item No. 

18.

60 Part 2 - Section VI-2 

Employer’s Requirements 

(Design Requirements and 

Criteria), Division 05010 

Cl 2.3.2.b, pg.  20 of 43

Smoking room 

vi) A smoking room shall be provided in paid concourse for passengers. Smoking room for passengers has not been shown in the paid concourse in the drawings. 

Please clarify the location and details for passenger Smoking room. Smoking room may 

not be required as waiting time is less and also extraction and ventilation may be complex 

in an underground station. Please clarify if required. 

Refer Drawing No. BD-JIC-C14-DRW-

S01-STA-NTU-02222, smoking room 

has been shown at grid X-19 & Y1. 

61 Part 2 - Section VI-4 

Employer’s Requirements 

(Drawings)

All plans and cross sections

Station - Double wall 

arrangement for drainage 

of seepage water. 

As per the architectural layouts, it is understood that” Drain and wall access panel should be 

provided inside the double wall assembly”.

Please clarify if the double wall are AAC blockwork or burnt clay brickwork.

Please clarify the finish for these double walls

The Contractor shall develop during 

detailed design for approval of the 

Engineer.

62 BD-JIC-C14-DRW-S01-STA-

NTU-03002-000 & 03003-

000

Door and Window Schedule As per the table heading given in this drawing, it is mentioned “QUANTITY (NOT INCLUDE 

NIC) 

Please clarify if these doors are included in the scope of this contract. Refer Addendum No. 01 Item No. 41.

63 Part 2 - Section VI-2 

Employer’s Requirements 

(Design Requirements and 

Criteria), Division 05010

Cl 3.11, pg.  37 of 43

Artwork and Advertising

The artwork and advertising are not in the scope of work of this package. …. The Contractor 

shall make provisions for power source, fixing support, conduit, concealed wiring and 

maintenance access for advertising media, whether or not the media is installed at the time 

of Taking Over of the Station.

It is understood that the installation is to be done by the contractor. Please clarify if the 

employer will be providing all necessary materials for the installation of the advert panels. 

Is there any minimum space / area (in terms of sq.m. of advertising area required that 

needs to be allotted for advertising? 

Is there any preferred surface for placing the adverts (eg. Suspended from ceiling, wall 

mounted)? 

Installation of the artwork and 

advertising is not in the scope of this 

Package. 

The Contractor shall propose the 

space for the artwork and advertising 

as per the Employer's Requirements  

for the Engineer's approval.

64  - General-  - General- Specifications for finishes for the soffit of the slab and the wall area above the false ceiling 

(such as sealer coat) have not been mentioned. Specifications for the same to be 

provided.  

Finishing is not required at the soffit of 

the slab. However, regarding the wall, 

wall finishes (other than plastering) 

shall be

provided up to 100 mm above the 

false ceiling level. For Plastering, refer 

DRC 5010 Sub-Clause

3.12.5 (c). If walls constitute part of 

fire compartment, fire rated finishing 

shall be provided till structural slab 

soffits. 

65 Part 2 - Section VI-3 

Employer’s Requirements 

(Technical Specifications), 

Division 05010

Cl 4, pg.  10 of 60

Wall work

4.1. Autoclaved Aerated Concrete (AAC) Blockwork

4.2. Burnt Clay Bricks

As per the technical specifications, AAC Blockwork and Burnt Clay Bricks have been given 

as the wall materials. Please specify which walls are to be of AAC blockwork and which is 

to be brickwork?  

The Contractor shall developed as per 

the Employer's Requirements during 

detailed design for approval of the 

Engineer.
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66 Part 2 - Section VI-2 

Employer’s Requirements 

(Design Requirements and 

Criteria), Division 05010 

Cl 1.3.3.c, pg.  6 of 43

Drinking water provision

v) Adequate size and number of passenger toilets shall be provided with facilities like 

nursery, diaper change room and drinking water outlet.

Drinking water outlet has not be shown in the station drawings at any of the levels.

What is the source for this water? 

The position, the layout/specifications, and other details of the same to be provided.

The Contractor shall develop during 

detailed design for approval of the 

Engineer.  

For water source, refer Clause 2 of 

DRC 05050. Also, refer Addendum No. 

01, Item No. 19.

67 Part 2 - Section VI-4 

Employer’s Requirements 

(Drawings)

Finish Schedule Interior Please specify interior material finishes for all janitor rooms. The Contractor is to propose suitable 

finishes to meet the functional 

requirements.

68 Part 2 - Section VI-4 

Employer’s Requirements 

(Drawings)

Janitor room Please clarify the function of the floor hatch provided in all janitor rooms. The floor hatch is to be provided to 

access the floor pit below the toilets 

for maintenance.

69 Part 2 - Section VI-2 

Employer’s Requirements 

(Design Requirements and 

Criteria), Division 02000

Cl 1.1.2, pg.  3 of 30

Integration with IFSC 

building

“The cut-and-cover structure of UG Station (integrated with IFSC building)…” IFSC building connection not been indicated in the architectural drawings. 

Please indicate the proposed location of the IFSC building. Is there any other architectural 

concern that needs to be accounted for (considering future connectivity)? 

The required details for the IFSC 

building and scope have been 

indicated in the Employer's 

Requirements, including various 

Drawings.

70 BD-JIC-C14-DRW-S01-STA-

NTU-01206-000

Specification for Granite 

Finishes 

Finish Schedule Interior - 5 

Granite Stone ST-01

Description: T=30, Honed/Leather Frame Finish

Remarks: Honed Finish/ Leather Frame finish: Design by contractor, Granite Stone 1:90%, 

Granite Stone 2: 5%, Granite Stone 3: 5%

Please clarify of the different percentage of granite stone 1,2 & 3 refer to different types 

of finishes or different colours of granite. If it refers to the proportion of finishes, please 

specify which percentage refers to which finish. 

Also, only two types of finishes (honed/ leather frame) have been mentioned. Please 

specify the third type of stone finish also. 

Refer Addendum No. 01 Item No. 27.

71 BD-JIC-C14-DRW-S01-STA-

NTU-01206-000 & BD-JIC-

C14-DRW-S01-STA-NTU-

06004-000  

Finish Schedule Interior – 5 

& Public Area Material Plan 

Wall - 4

Wall combination – 

material specifications

A.	As per table:

Wall combination A: 

Description: Glass Wall/Stainless Steel Panel/ Polished Granite Stone Remarks: Combination 

Ration: 25%, 25%, 50%, Design by contractor

B.	As per drawing legend: 

Polished Granite Stone B2F: Wall combination - A

Why does the legend in the drawing specifically refer to granite stone alone? Please clarify 

where the other two materials mentioned (glass wall and steel panels) in the wall 

combination are to be used. 

Refer Addendum No. 01 Item No. 41.

72 BD-JIC-C14-DRW-S01-STA-

NTU-02101-000 & BD-JIC-

C14-DRW-S01-STA-NTU-

02103-000

Elevation-1 & Elevation-3

Louver Fixing

A.	According to the drawings, louvers have been indicated in the elevation of the ventilation 

shafts 1 & 2 and entrances behind the Perforated Aluminium Panels and decorative cast 

aluminium panels. 

In some cases the aluminium panels/ steel panels are shown projected from the main wall

A.	Since these louvers have not been shown in any of the plans, it is not clear what their 

locations and sizes are. Please clarify the fixing arrangement of these louvers behind the 

panels and their sizes

B.	Please clarify the fixing arrangement of these panels. Is there a separate substructure/ 

building envelope that is to be formed over the main wall? 

A.The size of the louver shall be 

designed, in consideration of Fresh Air 

and Exhaust Air, by the Contractor 

during detailed design phase. For 

location, refer BD-JIC-C14-DRW-S01-

STA-NTU-02101-000, 02102-000, 02103-

000.

B.Refer BD-JIC-C14-DRW-S01-STA-NTU-

04001-000, 40002-000, 40003-000 for 

the fixing method of the panel.

The fixing detail of panel shall be 

designed by the Contractor during 

detailed design.

73 BD-JIC-C14-DRW-S01-STA-

NTU-02101-000,  02103-000, 

02201-000, 02204-000

Ventilation Shaft –1 &  2 - 

Plans & Elevations

Louver Fixing

As per plan, louvers are shown in between the columns for ventilation shaft 1 & 2. The 

elevations for ventilation shaft 1 also show louvers in between the columns. However, in the 

elevation of ventilation shafts 2, louvers are shown covering the columns in between.  

Please clarify the fixing arrangement of these louvers. The Contractor shall develop during 

detailed design for approval of the 

Engineer.

74 Volume 2 of 2, Section VI-

4(DRAWINGS).Drg.No.BD-JIC-

C14-DRW-S01-STA-NTU-

04003-000

Protection around 

structural steel beams.

Request to provide specifications for the protection lining. The Contractor shall develop during 

detailed design for approval of the 

Engineer.
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75 Volume 2 of 2, Section VI-

4(DRAWINGS).

Civil and Structural 

drawings for Station, cut & 

cover Tunnel and Shaft-1

Kindly provide the reinforcement details for the following:-

1. lift pit

2. escalator pits

3. Stairwell

4. Lift shafts 

5. shear walls marked WB1,WG4,WG8B,WT5,WT5A2,WT5C,WT10,WT13A1,WT13AA1

6. Mechanical Traversing Device (MTD) Foundation.

Lift pit, escalator pit, stairwell, lift 

shafts, MTD foundation details shall 

depend upon the equipment 

manufacturer and shall therefore be 

finalized during detailed design and 

construction stage by the Contractor. 

For shear walls (excluding WT10, 

WT13A1 and WT13AA1), refer 

Addendum No. 01, Item No. 41.

Details of WT10, WT13A1 and 

WT13AA1 shall be provided in the next 

Addendum.

76 Volume 1 of 2 Section VI-1 05010 – Cl 1.3.1

Basic design

Detailed Design of steel structure and deck shall be done by the Contractor. Request to provide Employer Requirements and specifications for Entry/Exit Structure 

Roof level Deck.

Refer architectural drawings and DRC 

and TS 05010.

77 Volume 2 of 2, Section VI-

4(DRAWINGS).Drg.No. SD-

JIC-C14-DRW-S01-CCT-NTU-

30080001

Shaft-1

RC Detail at Section Xsf5

NA We understand that RC detail given at section Xsf5 is applicable for grids Xsf2 to Xsf4 also. 

Request to confirm.

The RC detail given at section Xsf5 is 

applicable for grids Xsf2 to Xsf4. 

78 Volume 2 of 2, Section VI-2. 

Employer’s Requirements 

(Design Requirements and 

Criteria) – P/No. 6 of 7

1.3.3  (d) Design Life:-

The Contractor is expected to submit a report demonstrating the approach in design, 

Construction and selection of materials to achieve the Design Life as specified.

Design of UG Station, Cut & cover Tunnel and Shaft-1 (main structures) are provided by 

the Employer. Hence, the applicability “demonstrating the approach in design” in the 

clause shall be excluded for Employer design. 

The Contractor shall demonstrate the 

approach in Contractor's design, 

construction and selection of materials 

to achieve the Design Life as specified.

79 Volume 2 of 2, Section VI-

4(DRAWINGS).Drg. No. SD-

MTC-D01-TDS-S01-CCT-NTU-

20240-000

RC details: future knock out 

and cut out panels

The section 1-1 taken from section 2-2 is not matching with the RC details of section 1-1. Refer Addendum No. 01, Item No. 41.

80 Volume 2 of 2, Section VI-

4(DRAWINGS).Drg. No.  SD-

MTC-D01-TDS-S01-CCT-NTU-

20046-001 to 20051-001

West Entry/Exit 

(Entrance 1)

NA Civil and Structural drawing shows RCC Structure where as in Architectural drawing (BD-JIC-

C14-DRW-S01-STA-NTU-07001-000 & 07002-000) Steel structure is shown in the same 

location. Please clarify the arrangement to be followed. 

If both to be followed, then provide integrated arrangement for Clarity.  

West Entry/Exit structure is RCC 

structure. 

Also, refer Addendum No. 01, Item No. 

41.

81 Volume 1 of 2, Section VI-1, 

Division 05010, P/No.2 of 

36.

1.4.1 Basic Design shall be considered as conceptual as applicable, that specifies the basic 

understanding of the Employer in terms of intention, concept, aesthetics (including the 

structural form) for the Contractor to undertake the Technical Design.

b) East Entry/Exit Structure;

c) Steel structure and deck of West Entry/Exit structure;

Drawings for Entry/Exit structure are provided with similar arrangement of structural steel 

and Roof (Drg. No.BD-JIC-C14-DRW-S01-STA-NTU-07001-000 to 07004-000) for both East 

and West sides. However, the brief given Clause 1.4.1 (b) and (c) are different. Request to 

Clarify.

Refer Addendum No. 01, Item No. 41.
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82 Volume 2 of 2, Section VI-

4(DRAWINGS).Drg.No.SD-

MTC-D01-TDS-S01-CCT-NTU-

20152-001 & SD-MTC-D01-

TDS-S01-CCT-NTU-20080-

001

Civil and Structural 

drawings for Station and 

cut & cover Tunnel.

Mismatch Observed in the drawings. Please confirm the thickness to be followed. Thickness of PCC shall be 150 mm.

Also, refer Addendum No. 01, Item No. 

41.

83 Volume 2 of 2, Section VI-

4(DRAWINGS).Drg.No.SD-

MTC-D01-TDS-S01-CCT-NTU-

20151-000 

Standard Beam 

Reinforcement Details

Request to provide standard detail for Beam with one end on Wall and other end 

continuous over the column. 

Type - 2 detailing shall be followed for 

beam resting on wall at one end and 

continous over the column at other 

end. The embedment length inside 

wall will remain the same as 

mentioned in Dwg. No. SD-MTC-D01-

TDS-S01-CCT-NTU-20151-000

84 Volume 2 of 2, Section VI-

4(DRAWINGS).Drg.No.SD-

MTC-D01-TDS-S01-CCT-NTU-

20095-001 & SD-MTC-D01-

TDS-S01-CCT-NTU-20238-

000

Civil and Structural 

drawings for Station and 

cut & cover Tunnel. 

GENERAL ARRANGEMENT - 

SECTIONS - TANKS AT B1 

LEVEL

Mismatch Observed in the drawings. Please confirm the thickness to be followed.

Kindly provide base slab thickness, its connectivity details with B1-Level slab and its 

Reinforcement details.

Top slab of water tank shall be 300mm 

thick. There is no connectivity of tank 

base slab with B1-Level slab.

Also, refer Addendum No. 01 Item No. 

41.

85 Volume 2 of 2 Section VI-4 

SD-MTC-D01-TDS-S01-CCT-

NTU-200031-002 & SD-MTC-

D01-TDS-S01-CCT-NTU-

200031-000

Volume 2 of 2

Section VI-4 

SD-MTC-D01-TDS-S01-CCT-

NTU-200024-002 & SD-MTC-

D01-TDS-S01-CCT-NTU-

20208-000

General Arrangement & RC 

details B1 level beams

General Arrangement & RC 

details B2 level beams

The reinforcement details of the following beams are not available in the Beam Schedule 

at B1 and B2 level.

B322,325,326,337,338,327,339,329,330,331,328,334,323,335,324,336,605,606,607,608,61

0,612,613,614.

B-32, 285, 270, 640, 701, 718

Kindly provide the same.

Refer Addendum No. 01 Item No. 41.
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86 Volume 2 of 2

Section VI-4

SD-MTC-D01-TDS-S01-CCT-

NTU-200031-002 & SD-MTC-

D01-TDS-S01-CCT-NTU-

200031-000

General Arrangement & RC 

details B1 level beams

B- 633,634,255,110,258,775,54,153,50 Refer Addendum No. 01 Item No. 41.

87 Drawing number: SD-JIC-C14-

DRW-S01-CCT-NTU-

30090001

RC DETAIL AT SECTION Xsf5 

(2/7)

Wall and slab 

reinforcement 

RC details of left wall, right wall, Top slab and B1 to B4 slab have given. Kindly mention 

where the section is taken.

Refer Addendum No. 01 Item No. 41.

88 VOLUME 2 of 2 Section VI-2 

Employer’s Requirements 

(Design Requirements and 

Criteria) page no 16 of 30 

3.3.1 & 3.3.4

Ground Analysis, 

Instrumentation & 

Monitoring (I&M) and 

Protection of Existing

Building Structures (EBS)

Movement and distortion shall be Limited such that no Individual EBS shall suffer damage 

greater than “slight” as defined in the “Damage classification “ in Table 1.

Ground movement shall not exceed 10 mm

By considering Metro projects, the damage category “slight” seems to be more stringent. 

Hence, it shall be allowed up to “Moderate” Category.

We understand that this limit is applicable only at the location of EBS. Please confirm.

The Condition(s) of the Bidding 

Documents shall remain unaltered. 

Page 11 of 17



S No Part & Section Reference Page No / Clause No.
Provision as per Bidding Documents / Subject / Title / Item as mentioned by the 

Bidder
Bidder Query Employer’s Response

Response to Bid Queries  (Set- 1) - Date: 07.02.2020

89 Bidding Documents - Part 2

SectionVI-1. Employer’s 

Requirements 

(General Specifications)  

Division 01000 Page no: 9 of 

10 (Volume -1 Page 

156/632)

Bidding Documents - Part 2

SectionVI-1. Employer’s 

Requirements 

(General Specifications)  

Division 06000 Page no: 28 

of 40 (Volume -1 Page 

363/632)

Bidding Documents – Part 1

Section IV – Bidding Forms, 

2.7 Price Schedule, Schedule 

No. 2

(Volume -1 Page 61/632) 

and Schedule No. 9 (Volume 

-1 Page 78/632)

Cl. 5

Removal/ Relocation of 

Utilities

Cl. 2.2.1

Utilities, Services and 

Facilities

Chartered Utility

Item No 203 

And 

Item No. 1103 

Utility investigation

And

Unchartered Utilities

All the charted and uncharted utilities will be dealt by the Contractor as described in the 

General Specifications, Sub-Division 06060.

The utilities identified by the Employer and included in Section VI-5: Employer’s 

Requirements – Reference Information/ Reports are designated as Charted Utilities. The 

Employer has the responsibility of removing /relocating /shifting /diverting these Charted 

Utilities.

As per Item No 203, Utility investigations (validation of charted utilities and identification of 

uncharted utilities) is a lump sum item.

Cl. 5 (Division 01000) describes that utility diversion is contractor’s responsibility.

Cl. 2.2.1 (Division 06000) describes that utility diversion is employer’s responsibility.

Please clarify all charted and uncharted utilities as listed in attachment – 3, shall be dealt 

by the employer.

Uncharted utilities cannot be indentified and evaluated during the bidding stage. Request 

the employer to remove investigation of uncharted utilities from Item no 203 (Schedule 2) 

and include it in Item No 1103 (Schedule 9) as provisional sum item. 

The Condition(s) of the Bidding 

Documents shall remain unaltered. 

90 Bidding Documents - Part 2

SectionVI-1. Employer’s 

Requirements 

(General Specifications)  

Division 06000 Page no: 19 

of 40 (Volume -1 Page 

354/632)

Cl. 10.2 

Contractor’s Plants

The land available within the ROW may be used by the Contractor for storage of materials, 

concrete batching /mixing plants casting yards, curing yard and stacking yards subject to the 

consent of the Engineer. The contractor shall arrange any additional areas as required by him 

at his own discretion and cost.

The land available in ROW is not sufficient to setup site facilities as mentioned in the 

clause. 

Request NHSRCL to provide the open area available adjacent to the proposed work area 

for the mentioned site facility setup.

The Condition(s) of the Bidding 

Documents shall remain unaltered. 

91 Bidding Documents - Part 2

SectionVI-2. Employer’s 

Requirements 

(Design Requirements and 

Criteria)  

Division 02000 Page no: 25 

of 30 (Volume -2 Page 

76/633)

SECTION VI-5 (Reference 

Information Reports)

Cl. 4.2.12 (e), (g)

Design of Temporary Works

Attachment - 5

ROW ortho Map

The temporary works design submissions shall include, but not be limited to the following:

e) Temporary walls shall socket (minimum 1m or diameter in case of secant piles or 

contiguous bored piles or thickness of D-wall) in moderate decomposed rock.

g) A minimum 1.0 m berm or as directed by the Engineer, shall be provided along the 

outermost edge of the temporary wall.

As per attachment – 5, ROW ortho map having drawing number RI/NHSRC/HSR-

MA/ROW/C-1 /001 (Sheet 1 of 2, sheet 2 of 2), only 3m (approx.) width is available from 

outer of the structure to ROW boundary. 

As per clause Cl. 4.2.12 (e), (g) and reference drawing- 01_Civil_Shaft-1 (Typical Excavation 

Section – BD-MTC-D01-TDS-S01-CCT-NTU-20012-000), also considering work space around 

retaining system and space for barrication, Etc.

Please provide minimum 8m from the face of the outer wall as ROW.

The Condition(s) of the Bidding 

Documents shall remain unaltered. 
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92 Bidding Documents - Part 2

SectionVI-1. Employer’s 

Requirements 

(General Specifications)  

Division 04000 Page no: 69 

of 82 (Volume -1 Page 

266/632)

MS 12

Milestone Schedules

The following works shall be executed for Shaft-1 up to B2 Slab Level, after retrieval of TBM 

by C-2 contractor:

i. Completion of all civil (structural) works.

ii. Completion of the provisions for T-1 contractor in accordance with the requirements 

specified in GS 04040 Appendix 04000-1 and handing over to T-1 contractor.

iii. Completion of the provisions for E-1 contractor in accordance with the requirements 

specified in GS 04040 Appendix 04000-1 and providing access to E-1 contractor.

Request NHSRCL to provide the day of availability of retrieval area to C-1 contractor to 

complete the scope corresponding to milestone MS 12. 

Accordingly, C-1 contractor can plan resources to complete all activity pertaining to MS 

12.

The Contractor shall interface with C-2 

Contractor for the retrieval area. Refer 

to Appendix 04000-1 of GS 04000.

93 SECTION VI-5(REFERENCE 

INFORMATION REPORTS) 

Attachment 5 - ROW Ortho 

Map

Decking for Road-2

Road-2 will be closed for 4 months and the contractor has to provide the decking for the

road user pedestrian, light vehicles to cross.

Request NHSRCL to confirm, whether the decking is mandatorily to be provided by the C-1 

contractor, or any alternate route may be identified, and traffic diversion deployed for the 

road users.

Refer Addendum No. 01 Item No. 40.

Also, refer Sub-Clause 7.2 of GS 06070.

94 SECTION VI-4(DRAWINGS) 04_Mechanical

05_Electrical

06_Plumbing and 

Firefighting

Please provide Legible PDF / AutoCAD copies of plumbing and firefighting drawings. AutoCAD drawings cannot be provided 

at this stage.

New folder of clear PDF files of all the 

Drawings maybe downloaded for 

reference by the Bidders through the 

link provided.

95 Vol 2 of 2, Section VI-2. ER, 

DRC 05050, Pg.13 of 22

2.1

Water Supply System

Municipal water connection Please provide the coordinates of tapping location of Municipal water to estimate the 

pipe length and pumps if any is required.

Refer Sub-Clause 2.1 of Employer's 

requirments DRC 5050 Part 2 Section 

VI-2. 

The Contractor shall develop the 

detailed design drawings for the 

approval of the Engineer.

96 Vol 2 of 2, Section VI-2. ER, 

DRC 05050, Pg.16 of 22

4

Rainwater discharge

Rainwater Drainage System – discharge of rainwater to municipal drain. Please provide the coordinates of outfall location and invert levels of existing municipal 

storm water drain.

Refer Clause 4 of Employer's 

requirments DRC 5050 Part 2 Section 

VI-2.

The Contractor shall develop the 

detailed design drawings for the 

approval of the Engineer.

97 Vol 2 of 2, Section VI-2. ER, 

DRC 05050, Pg.17 of 22

5

Sewage Disposal

Collected sewage shall be transfer via transfer pumps into Municipal sewage trunk mainline. Please provide the coordinates of disposal location of Municipal sewage trunk mainline to 

estimate the pipe length and pumps head.

Refer Clause 5 of Employer's 

requirments DRC 5050 Part 2 Section 

VI-2.

The Contractor shall develop the 

detailed design drawings for the 

approval of the Engineer.

98 Vol 2 of 2, Section VI-2. ER, 

DRC 05050, Pg.14 of 22

2.2

Domestic Water Storage 

Tanks

The minimum Raw & Domestic Storage Tanks Capacities shall be 500 cum. Bidder understands that provided 500cum storage tanks for domestic applications and 

water supply to train, not for cooling tower make-up & landscaping. Please confirm.

The Bidder's understanding is correct.

99 Vol 2 of 2, Section VI-2. ER, 

DRC 05050, Pg.19 of 22

10

Water Supply System to 

Train

Train filling water supply points 1.	Please provide the required water quantity for single train and required pressure at 

filling point of train.

2.	Please confirm the no. of trains to be filled for day.

Refer to Addendum No. 01, Item No. 

21.

100 Vol 2 of 2, Section VI-2. ER, 

DRC 05050, Pg. 14 of 22

2.5

Water Treatment Plant

Water treatment plant for domestic water supply from Municipal corporation to meet the 

required quality and distribution system

Please provide the following details to design the WTP.

1.	Confirm any specific kind of treatment is required 

(Adsorption/RO/Softening/ultrafiltration)

2.	Design life of water treatment plant

3.	Confirm the O&M (including chemical supply for 6 months only) is in contractor’s scope 

of work

1. Refer Sub-Clause 2.1 of Employer's 

Requirments DRC 05050 Part 2 Section 

VI-2

2. Contractor shall design as per best 

industrial practices

3. Refer Sub Clause 1.3.2 of GS 04130.
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101 Vol 2 of 2, Section VI-2. ER, 

DRC 05050, Pg. 17 of 22

8

Wastewater Treatment 

Plant

Wastewater treatment plant for wastewater from the pantries, toilets (washbasins, sinks, 

drainage from outdoor AC units, filter feedback washing and platform scrubbers, public 

areas and commercial areas)

Please provide the following details to design the WWTP.

1.	Confirm any specific kind of treatment is required (Biological/Electrochemical)

2.	Design life of Wastewater treatment plant

3.	Confirm the O&M (including chemical supply for 6 months only) is in contractor’s scope 

of work

1. Refer Clause 8 of Employer's 

Requirments DRC 05050, Part 2, 

Section VI-2

2. Contractor shall design as per best 

industrial practices

3. Refer Sub Clause 1.3.2 of GS 04130

102 General – Plumbing System Landscaping Water supply Bidder understand that water requirement & supply to landscaping is not part of this 

contract. Please confirm

The Bidder's understanding is correct.

103 SECTION VI-4(DRAWINGS) / 

06_Plumbing and 

Firefighting

a) BD-JIC-C14-DRW-S01-

STM-NTU-01400-000 - 

Firefighting schematic 

drawing &

b) BD-JIC-C14-DRW-S01-

STM-NTU-01500-000 - 

Underground water tanks 

& fire pump layout

Pumping arrangements for low pressure water mist sprinkler and medium velocity spray 

system

As per referred schematic drawing both low pressure mist sprinkler system and medium 

velocity spray system are being supplied by common pumps whereas in fire pump layout 

both systems have their own pumps. Please clarify.

Based on DRC 05050 and TS 05050 the 

Contractor shall develop the detailed 

design drawings. Also refer Addendum 

No. 01, Item No. 41.

104 SECTION VI-4(DRAWINGS) / 

06_Plumbing and 

Firefighting

BD-JIC-C14-DRW-S01-STM-

NTU-01500-000

Underground water tanks 

& fire pump layout

Diesel pump standby As per referred pump room layout, bidder understands that Diesel pump standby (FDS) is 

provided for only for medium velocity spray system. Please confirm.

Please clarify why there is no diesel engine pump for hydrant system.

Refer Sub-Clause 12.2 of DRC 05050. 

The Contractor shall develop the 

detailed design drawings for the 

approval of Engineer. Also refer 

Addendum No. 01, Item No. 41.

105 SECTION VI-4(DRAWINGS) / 

06_Plumbing and 

Firefighting

BD-JIC-C14-DRW-S01-STM-

NTU-01500-000

Underground water tanks 

& fire pump layout

Bidder understands that Jockey pump is provided only for low pressure mist sprinkler 

system. Please confirm.

The Bidder's understanding is correct. 

Also refer Addendum No. 01, Item No. 

41.

106 SECTION VI-4(DRAWINGS) / 

06_Plumbing and 

Firefighting

BD-JIC-C14-DRW-S01-STM-

NTU-01500-000

Underground water tanks 

& fire pump layout

Pumping arrangements for high pressure water mist gun, Low pressure water mist sprinklers 

and Medium velocity sprinkler systems

As per the provided pump room layout, Bidder understands the following, 

High pressure mist gun system is provided with the following

One no. of Electrical driven pump (Working) 

One no. of Electrical driven pump (Standby)

Low pressure mist sprinkler system is provided with the following

One no. of Electrical driven pump (Working) 

One no. of Electrical driven pump (Standby)

One no. of Electrical driven pump (Jockey)

Medium velocity sprinkler system is provided with the following

One no. of Electrical driven pump (Working) 

One no. of Electrical driven pump (Standby)

One no. of Diesel engine driven pump (Standby)

Please confirm.

Based on DRC 05050 and TS 05050 the 

Contractor shall develop the detailed 

design drawings for the approval of 

the Engineer. Also refer Addendum 

No. 01, Item No. 41.

107 SECTION VI-4(DRAWINGS) / 

06_Plumbing and 

Firefighting

BD-JIC-C14-DRW-S01-STM-

NTU-01400-000

Firefighting schematic 

drawing

Terrace water tank for firefighting Schematic drawing shows terrace water tank for firefighting system. 

1.	Please furnish the capacities of terrace water tank. 

Please clarify on requirements of booster pumps for terrace tanks since, firefighting 

systems requires minimum pressure which cannot be fulfilled by the terrace tank alone. 

Especially for high pressure water mist gun system required pressure is high which cannot 

be supplied by terrace tank.

Based on DRC 05050 and TS 05050, the 

Contractor shall develop the detailed 

design drawings for the approval of 

the Engineer. Also refer Addendum 

No. 01, Item No. 41.

Page 14 of 17



S No Part & Section Reference Page No / Clause No.
Provision as per Bidding Documents / Subject / Title / Item as mentioned by the 

Bidder
Bidder Query Employer’s Response

Response to Bid Queries  (Set- 1) - Date: 07.02.2020

108 SECTION VI-4(DRAWINGS) / 

06_Plumbing and 

Firefighting

BD-JIC-C14-DRW-S01-STM-

NTU-01400-000

Firefighting schematic 

drawing

Standpipe (XS) system 1.	As per referred schematic drawing, Bidder understands that standpipe system is not 

connected to any water reservoir / pumping systems and it is assumed that system will be 

catered by fire brigade through Siamese connection provided on the ground level. Please 

confirm.

2.	Please clarify the areas where the stand pipe (XS) system to be provided 

3.	Please provide the technical specifications / design requirements for the stand pipe 

(XS) system

Based on DRC 05050 and TS 05050, the 

Contractor shall develop the detailed 

design drawings for the approval of 

the Engineer. Also refer Addendum 

No. 01, Item No. 41.

109 Vol 2 of 2, Section VI-2. ER, 

DRC 05050, Pg.20 of 22

12

Fire Fighting System

Please clarify the requirements of firefighting systems for tunnel and shaft-1.  (The 

referred Design Requirements and Criteria provides design requirements only for UG 

station.)

DRC 05050 and TS 05050 are 

applicable to Tunnel and Shaft also. 

Refer Sub-Clause 1.1 of DRC 05050.

110 a) Vol 2 of 2, Section VI-2. 

ER, DRC 05050, Pg.22 of 22

b) SECTION VI-4(DRAWINGS) 

/ 03_Architectural, 

Structural and Signage

a) 12.5 Fire water tank - a) 

Water for firefighting shall 

be stored in two 

interconnected 

compartments of RCC each 

having capacity of 125m3.”

b) BD-JIC-C14-DRW-S01-

STA-NTU-02213-000

Capacity of fire water tank (TFW-1 and 2) As per referred clause no. “12.5 Fire water tank”, capacity of fire water is 125m3 (Each), 

where as in referred drawing capacity is 100m3 (Each). Please clarify.
The water tank capacity is 125 m3 

each.

Refer DRC 05050, TS 05050 and 

Drawings. Also, refer Addendum No. 

01, Item No. 39.

111 a) SECTION VI-4(DRAWINGS) 

/ 06_Plumbing and 

Firefighting

b) SECTION VI-4(DRAWINGS) 

/ 03_Architectural, 

Structural and Signage

a) BD-JIC-C14-DRW-S01-

STM-NTU-01500-000

b) BD-JIC-C14-DRW-S01-

STA-NTU-02213-000

Underground water tanks 

& fire pump layout

The location of fire water tanks (TFW-1 and 2) The location of fire water tanks (TFW-1 and 2) in fire pump layout (drawing. No. BD-JIC-

C14-DRW-S01-STM-NTU-01500-000) is not matching with architectural and structural 

drawing. No. BD-JIC-C14-DRW-S01-STA-NTU-02213-000. Please clarify.

Based on DRC 05050 and TS 05050 the 

Contractor shall develop the detailed 

design drawings. 

Also refer Addendum No. 01, Item No. 

41.

112 Vol 2 of 2, Section VI-2. ER, 

DRC 05040, Pg.19 of 58

17.1.1.2

Gas suppression system 

“Fire suppression system for electrical panels/rooms shall be provided as per requirements 

and the latest NBC standards.”

1.	Please provide the list of panels to be protected with clean agent gas fire suppression 

system.  

2.	Please provide the list of rooms to be protected with clean agent gas fire suppression 

system.

3.	Kindly provide the details and specification for the clean agent gas fire suppression 

system for panels and rooms.

The reference given by the Bidder is 

incorrect (It should be DRC 05040). 

1. The Fire Supression System shall be 

as per NBC - 2016 in MDB and SMDB 

LV panels as these are the main 

panels.

2. & 3. The Contractor shall develop 

during detailed design for

approval of the Engineer.

113 Vol 2 of 2, Section VI-2. ER, 

DRC 05030, Pg. 37 of 77

5

Tunnel ventilation system

Please provide the heat release rate (HRR) value of the car to be considered for the Tunnel 

ventilation system in fire scenario.

Refer DRC 05030 Clause 5.3-'System 

Design' for considering air flow 

velocity  to be maintained in tunnel 

under normal and fire scenario.
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114 Section VI-2. Employer’s 

Requirements (Design 

Requirements and Criteria).

page 30/77 & 33/57

Clause 2.2.9, Si. No-(a), (c), 

(e) & and 2.2.9.15

Air Handling Unit

The provision of standby drive motor for AHU fans and auto changeover The bidder understands that all the AHU shall be Eurovent certified.

Query: As a standard, The Eurovent certified AHU shall have only active fan motor and a 

standby motor with manual changeover based on specific requirement for AHU with 

DIDW fan. From Vendor data, The feasibility of Auto changeover of standby motor shall 

require a customization in fan pulley by magnetic clutch arrangements, which would lead 

to void in Eurovent certification. 

Since the plug fans have direct driven motor, The auto changeover of standby motor shall 

not be feasible. 

Kindly confirm if AHU can be provided with Plug fans with a manual standby motor.

Refer Addendum No. 01 Item No. 12, 

13, 14 & 31.

115 Volume – 2 of 2, Section VI-

2, Employer’s Requirement 

(Design Requirement and 

Criteria)

Division 05040

Page – 21 of 58

4.4.3

Fire Detection and 

suppression system

Fire detection and suppression system for Low Voltage Switchboards and Panels shall be as 

per NBC - 2016. Fire detection system shall be integrated with station fire alarm system for

alarm, monitoring and annunciation.

The bidder shall consider Fire suppression system in the MDB in electrical panel room. 

Further SMDB and Distribution boards will not have fire suppression system. Please 

confirm.

The Fire Supression System shall be as 

per NBC - 2016 in MDB and SMDB LV 

panels as these are the main panels.

116 Volume – 2 of 2, Section VI-

2, Employer’s Requirement 

(Design Requirement and 

Criteria)

Division 05040

Page – 21 of 58

17.1.28.f)

Control Supply

Separate control bus of suitable rating made of copper shall be provided throughout the 

panel length, and the control bus shall be accessible from the front of the panel. Control 

voltage taping for different feeder shall be done with proper clamp.

The bidder understands that the control supply requirement is for main LT panel and 

panels with ATS only. How-ever for SMDB’s & small distribution board, control supply will 

not be required for protection and operation. Please confirm this understanding.

Refer to Clause 11 of Section VI-2 

Employer’s Requirements (Design 

Requirements and Criteria) Division 

5040. 

Control supply scheme shall be 

prepared during detailed design and 

submitted for approval of the 

Engineer. 

117 Volume – 2 of 2, Section VI-

2, Employer’s Requirement 

(Design Requirement and 

Criteria) 

Division 05040

Page – 22 of 58

17.1.30

Relays

The relays shall have in-built function with protective gears as ACB, MCCB and MCB and 

MPCB. Relay shall be provided to ensure full protection to the system.

The bidder understands that inbuilt releases of ACB’s, MCCB’s & MCB’s will be used and 

relays for additional functions other than the inbuilt releases is only to be provided 

separately. Please confirm.

It is confirmed. 

Refer Sub-Clause 17.1.30 of Section VI-

2. Employer's Requirements (Design 

Requirements and Criteria) Division 

5040.

118 Volume – 2 of 2, Section VI-

2, Employer’s Requirement 

(Design Requirement and 

Criteria) 

Division 05040

Page – 23 of 58

17.1.38

MCCB

MCCB shall be of fixed or withdrawal type. Please confirm if the MCCB feeder will be fixed or withdrawal type. Also please do confirm 

if the MCCB’s will have Adjustable/ fixed Thermal magnetic or microprocessor based 

releases.

The proposal and drawings shall be 

submitted by the Contractor during 

detailed design for approval by the 

Engineer.

119 Volume – 2 of 2, Section VI-

2, Employer’s Requirement 

(Design Requirement and 

Criteria) 

Division 05040

Page – 25 of 58

17.2.

Power Factor Correction 

unit

The APFC section can be considered as a part of the LT panel itself instead of an individual 

panel. Please confirm.

The proposal and drawings shall be 

submitted by the Contractor during 

detailed design for approval by the 

Engineer.

120 Volume – 2 of 2, Section VI-

2, Employer’s Requirement 

(Design Requirement and 

Criteria) 

Division 05040

Page – 32 of 58

17.4.15

Lighting System

Luminaire efficacy for prosed luminaires shall be minimum 0.7 Efficacy of LED luminaires are 70-100 lumens/watt. Please confirm the acceptance of the 

same.

Detailed design and related 

calculations shall be developed during 

detailed design by the Contractor. 

Refer to Sub-Clause 17.4 of Section VI-

2 Employer's Requirements (Design 

Requirements and Criteria) Division 

5040.
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121 Volume – 2 of 2, Section VI-

2, Employer’s Requirement 

(Design Requirement and 

Criteria) 

Division 05040

General Requirement Please mention the voltage drop level to be considered till load end. Please do mention 

the voltage drop till the MDP Panel by E1 contractor to determine further voltage drop 

allowed.

The Contractor shall interface with E-1 

Contractor for voltage drop during 

detailed design as per Sub-Clause 

17.3.10 of Section VI-2 Employer's 

Requirements (Design Requirements 

and Criteria) Division 05040.

122 Volume – 2 of 2, Section VI-

3, Employer’s Requirement 

(Technical Specification) 

Division 05040

Page – 4 of 58

9.

Low Voltage Switch Board

Technical specification requirement for individual items in Automatic Power Factor 

Correction Unit is not available. Please provide the same.

The Contractor shall develop during 

detailed design for approval of the 

Engineer.

123 Volume – 1 of 2, Section VI-

1, Division 04090 Work Area 

Access Within ROW Access 

Dates

2

Work Area Access Schedule

Request NHRCL to demarcate the 80% of land which would be handed over to the 

contractor on day 1, this is for our planning purpose.

The Condition(s) of the Bidding 

Documents shall remain unaltered.
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