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Tender No.: NHSRCL/BRC/2020/28
2N
—7 & Transplantation of standing trees by machines in the alignment of
MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

National High Speed Rail [ET——————
Corporation Limited ":7“‘-\
(NHSRCL) NHSRCL
Mational High Speed Rail Corporation Lid.

(A Joint Sector Company of Govt. of India
and Participating State Government)

Transplantation of standing trees by machines in
the alignment of MAHSR Project in Vadodara
district, Gujarat state in connection with Mumbai
Ahmedabad High Speed Rail Project.

Tender No.: NHSRCL/BRC/2020/28

" TENDER DOCUMENT
(Single Stage Two packet system)

Part-1: Technical Bid Documents
(NIT, ITB, Conditions of Contract, Technical Bid Formats, Annexure/
Performs of Technical Bid, List of Trees proposed for Transplantation)

June-2020

National High Speed Rail Corporation Limited
3" Floor, Productivity House, Productivity Road,
Alkapuri, Vadodara — 390007.
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ot Tender No.: NHSRCL/BRC/2020/28
Cos
— ;&% Transplantation of standing trees by machines in the alignment of

MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.
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PART-1: TECHNICAL BID DOCUMENTS 01 to 80
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2 Contents 02
3 Section-1: Notice Inviting Tender 04 to 11
4 Section-2: Instructions to bidders (ITB) 12 to 26
5 Section-3: Conditions of Contract ' 27 to 38
6 Section-4: Technical Bid Formats 39 to 49
7 Section-5: Annexure/ Performs of Technical Bid 50 to 57
8 Section-6: List of Trees proposed for Transplantation 58 to 80
9 End of Technical Bid Document 80
PART-2: PRICE BID DOCUMENTS 81 to 92
10 Top Sheet 81
1 Contents 82
12 General instructions to Bidders for Filling Up and Submission :
. . - 84
of Price Bid _
3 Section-7: Letter of Price Bid 85 to 87
14 Section-8: Bill of Quantities 88 to 92
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Tender No.: NHSRCL/BRC/2020/28
AT
7 ;g% Transplantation of standing trees by machines in the alignment of
MAHSR Project in Vadodara district, Gujarat state in connection with
- Mumbai Ahmedabad High Speed Rail Project.

Section-1
Notice Inviting Tender (NIT)

Dy. Chief Project Manager-Civil
SY g uREreH ydus-Rifie

National High Q; d Paxl Cor poratlon Ltd.

).; 3ITT 7 e R fafes :
m,w {ad lodara

Signature of the NHSRCL Signature of the Tenderer
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‘Tender No.: NHSRCL/BRC/2020/28 '
Transplantation of standing trees by machines in the alignment of
MAHSR Project in Vadodara district, Gujarat state in connection with

Mumbai Ahmedabad High Speed Rail Project.

1.

Section-1

Notice Inviting Tender (NIT)

Name of work

Tender No. NHSRCL/BRC/2020/28

“Transplantation of standing trees by machines in the
alignment of MAHSR Project in Vadodara district, Gujarat
state in connection with Mumbai Ahmedabad High Speed
Rail Project.”

Place of Work Vadodara district, Gujarat.

Earnest Money Deposit| Rs. 1,89,303.00

(EMD)

Tender Fees Rs. 5,900.00 (including 18 % GST)
Completion period 3 Months

Validity of offer 90 Days

Type of Tender Open Tender

Bid Submission

Two packet system

Pre-Bid meeting

16.06.2020 @ 1100 hrs

Tender closing date

24.06.2020 @ 1500 hrs

Tender opening date

24.06.2020 @ 1530 hrs

Place of Pre-bid meeting,
tender submission &
opening of Tender

Through online as described in the respective sections.

Designated Email and
Phone Number for
communication

Mg rcontract'1 .brc@nhsrcl.in
Mobile: +91-7838437982

National High Speed Rail Corporation Limited invites tender for “Transplantation
of standing trees by machines in the alignment of MAHSR Project in Vadodara
district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail
Project.”.

All the participating/ prospective bidders for tender must convey their email
id and working mobile and landline telephone number to the designated
email id provided by NHSRCL for regular communication purposes.

The completely filled up bid document shall be uploaded on NHSRCL'’s
website by the bidders latest by tender closing date and time mentioned at
para 1 above and will be opened on the same day at 3:30 PM (15:30 hrs). The
bidders shall seek an uploading link from NHSRCL through email and the bidders
will be provided with a link through email with a user ID and password for upload
of bid documents. No tender will be accepted under any circumstances beyond

Signature of the Tenderer
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10.

'NHSRCL Transplantation of standing trees by machines in the alignment of

MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

the stipulated date and time which may be noted. NHSRCL will not be responsible
for any delay/ loss/ mis-delivery/ corrupted file of tender documents.

Tender

fees and Earnest money deposit as mentioned at para 1 (unless

exempted) shall be deposited by the bidder as per the Cl. 16 & 17 of Instruction
To Bidders (ITB).
Interested eligible Bidders may obtain further information from office of:

Chie

f Project Manager,

National High Speed Rail Corporation Ltd (NHSRCL),
3rd floor, Productivity House,

Prod

uctivity Road,

Alkapuri, Vadodara-390007

Mobi
Mail:
Tender

le: +91-7838437982
mgrcontract1.brc@nhsrcl.in
documents can be downloaded from “www.nhsrclin” &

“https://eprocure.gov.in/epublish/app” from 09.06.2020 to 23.06.2020.

A copy of Instructions to Bidders is attached with the bid documents.
The pre-bid meeting shall be conducted Online through Video Conferencing on
16.06.2020 @ 11:00 hrs. Login credentials shall be provided to interested eligible

Bidders
meeting

10.1.

10.2.

10.3.

*

through email, who seeks for the same. Participation in this pre-Bid
is not mandatory.

Brief Scope of the work:

Location of the works: The Trees standing in the in the alignment of
HSR in the villages namly Rayaka, Sankarda, Padamala, Ajod, Dashrath,
Chani, Karodia of Vadodara district shall be digged and transplanted
within the vadodara district and areas nearby the statue of unity.
Transplantation of standing Trees with machines including excavation,
lifting, loading, unloading, transportation and transplanting, filling back
the excavated pits, digging pits at new location for the transplantation,
provide manure or sludge, sand, fertilizer, growth hormone/ rootex/ bio
fertilizer, guying, flooding with water, dressing including removal of
rubbish and surplus earth.

Maintenance of transplanted trees for a period of 3 months after
transplantation of Tree including weeding, watering, spraying, guying and
fertilizer application etc. all complete. The maintenance period will be
checked for each tree, which will be started after the Transplantation of
tree. The Contractor has to deploy the sufficient skilled supervisor and
manpower at the Transplanted locations during the maintenance period
or till the survival of trees whichever is later. NHSRCL reserves the right
to instruct the Contractor for the deployment of additional manpower,

Signature of tﬁ—ie;N"HSRCL Signature of the Tenderer
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p———— Tender No.: NHSRCL/BRC/2020/28
. .
W@ Transplantation of standing trees by machines in the alignment of

10.4.
10.5.

10.6.

10.7.

10.8.

10.9.

10.10.

10.11.

MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

which required for the maintenance of Trees at no additional cost to the
NHSRCL. :

Keep the trees well maintained by professional horticulturists.

The scope of work includes the arrangement of deployment of
machineries, deployment of experts and the trained officials for proper
planning, supervision and execution of works, all running maintenance &
repair expenses, fuel, lubricants and any other consumables required
from time to time, all taxes (except GST), duties, incidental charges,
penalties etc. as imposed by Central/State/Local Government bodies,
including salary and other benefits admissible to staff. ;

The successful tenderer shall finalize the deployment schedule of the
Resources such as machines for transplantation of standing trees,
manpower, materials, tools etc. in consultation with the Engineer-in-
Charge of NHSRCL. The Contractor shall ensure the agreed resource
deployment schedule. The successful tenderer should be able to deploy
additional resources without any extra cost as per NHSRCL’s
requirement for executing the transplantation works to meet the -
Completion schedule.

For efficient utilization of machineries, pre-planning of the tree
transplantation including the deployment of machineries should be done
by the successful tenderer in consultation with NHSRCL.

The responsibility of removal of all the hurdles and making temporary
roads etc. would be with the contractor, for which additional machineries
would be required to be deployed by the contractor in addition to the
machines deployed for transplantation of trees. Nothing extra shall be
paid towards the same.

All resources, including human, machinery and material resources, will
be the sole responsibility of the agency.

If the transplantation process requires, temporary demolition of an
existing road surface, the Contractor shall acquire permission from the
related authorities before commencement of work. The excavated road
surface should be kept levelled during the process, and should be
restored to its original state after transplantation. If Contractor fails to
restore the roads to its original state in the appropriate time, the same
shall be carried out at the risk and cost of the Contractor.

Successful tenderer shall maintain all documents viz. list of trees to be
transplanted with location map, along with geo-coordinates (location) of
trees to be transplanted and that of their transplantation sites, duly signed
by the concerned authorities, pre-and post-transplanting photo/

s—.:r-' 1 & . i
Pl High Speed Rall Chrporatio
NA v ey T Yo P

_ Signature of the Tenderer
£ n Lid. .

1 [ Vadodara Page 7
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 NHSRCL Transplantation of standing trees by machines in the alignment of

MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

videographs of the trees, etc. and handover the same to the NHSRCL

~ after completion of the work.

10.12.

10.13.

All governance, monitoring and reporting aspect of this assignment at
region/wing level will be controlled by the concerned NHSRCL officials.

Before starting of work, all the trees planned to be transplanted should
be identified by the successful tenderer. The trees, then, should be

" numbered and the list should be got approved from NHSRCL

10.14.
10.15.

10.16.

10.17.

10.18.

10.19.

10.20.

10.21.

10.22.

Dy. Chief Pr

representative.

Tree branches should be trimmed before transplanting as per the
requirement for the transportation, as per the guidelines for the Tree
Transplanting and NHSRCL's instructions.

Wounds should be smooth without splitting. When trimming branches
with a diameter of over 5 centimetres, avoid splitting due to improper
trimming. The wounds must be smoothened, with preservatives applied.
Roots must be trimmed before transplanting as per the site conditions.
Temporary supports shall be installed before trimming. Excavation and
trimming shall be performed in stages. The root-cutting diameter should
be 10 centimetres less than the planned root ball. The roots should be
trimmed one after another, in a circular pattern with the trunk as the core.
The wounds of the exposed roots must be smoothened.

When encountering ‘thick roots, cut them with a hand saw instead of
digging through, keep the wounds smooth and apply healing agents to
prevent infection.

Wrap the soil ball with biodegradable materials, and then with large mesh
wire netting to maintain its stability.

After being excavated, the tree trunk should be wrapped with protective
materials (e.g. sackcloth, canvas). During transportation of the tree to the
new destinations, cushions should be placed between the tree and the
body of the vehicle, to avoid damaging the branches. Fasten the tree with
ropes for safety's sake, regardless of how far it is being transported.

Be gentle while loading, unloading, and handling, and avoid dragging
while transporting. Ensure there are no damage to the soil ball, and no
scratching and splitting of the root system and the tree should be kept
intact without injuries to its root system, trunk and crown while
transporting the trees. ;

Keep the trees being transported properly moistened, sheltered and
protected from wind, strong sunlight, rain, cold weather and theft.

While transporting, loading and unloading, follow traffic safety guidelines,
with warning signs erected to alert passing vehicles and pedestrians.

® BB arnmsenne Flkall
vject Manager-Civil

TU g uRRApr waus-Rifae

National High S

IS T T
rarcereci A

ail Porporation Ltd.
AT fafics

-

eQ

adodara

Signature of the

T\HSRCL Signature of the Tenderer
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Tender No.: NHSRCL/BRC/2020/28

S NHSRCL Transplantation of standing trees by machines in the alignment of

10.23.

10.24.

10.25.

10.26.

10.27.

10.28.

10.29.

10.30.
10.31.

10.32.

10.33.

10.34.

'MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

After digging the pits at the new location for the transplantation of trees,
apply organic or other types of fertilizers to the base of the hole to
facilitate root growth, and replace the existing soil with new soil. The
backfilled soil should comprise 40% vyellow soil, 20% pond silt, 10%
organic fertilizers, 10% peat soil, 20% pumice and 0.1% moisturiser.
There should not be any rocks or impurities larger than 1 centimetre in
diameter in the soil.

The - transplantation process including excavation, transporting and
planting should be completed within the same day as far as possible.
When encountering adverse weather, apply temporary measures to
protect the soil ball and the planting hole, install sheltering facilities and,
if necessary, water the tree to prevent injury or withering.

While planting, remove the wrapping materials around the soil ball, gently
put the tree into the hole, and keep the trunk upright. Refill the soil
surrounding the root ball, water the tree, compact the soil with wooden
stick to enhance contact with the root system, & build a "soil wall" around
the tree to retain water.

Install supporting structures immediately after planting, to prevent tree
leaning. Fasten the tree with ropes as per the necessity.

Water the tree immediately after transplanting, and water again after 2~3
days, and then provide water timely. Keep it well watered to ensure
sufficient water at the base of the soil ball. Meanwhile, wrap the main
trunk and the first and second main branches with straw ropes or soft
moist materials.

In summer, build a shelter to protect the tree, and spray the tree crown
and trunk with water to keep them moist. Protect the tree against cold
weather in winter by installing a wind screen and applying other winter-
proof measures. :
Apply foliar fertilizers after transplanting when appropriate.

Constantly keep the soil moist after transplanting. Beware of water
logging and drain excess water in time. During the maintenance period,
avoid watering at noon when the weather is hot.

Keep the tree free from pests. While refilling the soil, add pesticide if
needed, and trim away branches which are withered or infected by
diseases.

Any other necessary activities as deemed necessary for the successful
transplantation of trees and required for the survival of the same.

The contractor shall hand over the transplanted trees to the client/ any
other agencies as instructed by the Client in good health at the end of
maintenance period after transplantation.

Signature of the Tenderer

Page 9
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12.

13.

14.

15.

16.

17.

18.

19.

| NHSRCL Transplantation of standing trees by machines in the alignment of
MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

10.35. The survival rate of transplanted trees shall not be less than 80% on
overall basis. However, all necessary steps should apply for protection
of trees. ‘

NHSRCL reserves the right to cancel the tender at any time or amend/ withdraw

any of the terms and conditions contained in the Tender Document, without

assigning any reason, thereof.

NHSRCL reserves the rights to reject any or all of the tenders without assigning

any reason thereof, and is not liable to accept the lowest tender or any of the

tenders.

RIGHTS OF NHSRCL TO DEAL WITH TENDERS:- The authority for the

acceptance of the Tender will rest with the NHSRCL. It shall not be obligatory on
the said authority to accept the lowest tender or any other tender and no tenderers
shall neither demand any explanations for the cause of rejection of his/ their
tender nor the NHSRCL to assign reasons for declining to consider or reject any
particular tender or tenders.

If the Tenderer(s) deliberately gives/ give wrong information in his/their Tender or
creates/create circumstances for the acceptance of his/their Tender, the
NHSRCL reserves the right to reject such Tender at any stage.

Tenderer(s) may please also note that if any change/ addition/ deletion with mala-
fide intention is made by the bidder and the same is detected at any stage even
after award of the tender, all necessary action including banning of business will
be taken against the bidder.

The validity of the tender offer should be 90 days from the date of the opening.
Tenderer may note that the end of the Technical Bid document is marked as “END
OF TECHNICAL BID DOCUMENT” and the end of the Price Bid document is
marked as “END OF PRICE BID DOCUMENT. The total document is to be
downloaded for submission of the offer otherwise the document will be treated as
incomplete and therefor invalid and summaraliy rejected.

NHSRCL on its own or in response to any clarification requested or suggested by
any person including that of the tenderer may modify the tender document at its
sole discretion. It will be the responsibility of the tenderers who have
downloaded the documents from the website to submit offer in the updated copy
of the tender documents and NHSRCL will not consider the offers downloaded
from website if offer is not submitted in updated tender documents.

Eligibility Criteria: |

19.1. The bidder(s) must have executed the tree transplantlon works in the past.

(attach supporting documents).

19.2. The Bidder(s) should not have been blacklisted by any Central/ State

Ministry/ Department/ PSUs or Banks etc. The bidding firm has to give a
self-certificate to the effect that it has not been blacklisted by any Central

Signature of ’(he NQSRCL Signature of the Tenderer
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 NHSRCL Transplantation of standing trees by machines in the alignment of

MAHSR Project in Vadodara district, Gujarat state in connection with
"Mumbai Ahmedabad High Speed Rail Project.

Ministry/- Department/ PSUs or Banks, etc. The certificate has to be
submitted along with the tender documents.

19.3. The bidder(s) must have PAN, GST registration under applicable laws and
should submit copies of the same. ‘
(’\V Ane\"{;’N“
Slgnature gf gr@c\xﬂl' il Signature of the Tenderer
cwiet Gomo alion
Gq/gf' “‘5 eed ?\a\ )
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e Tender No.: NHSRCL/BRC/2020/28 '
25N :
v '& Transplantation of standing trees by machines in the alignment of

Natwrayl Hiph Spend

MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

Section-2
Instructions to Bidders (ITB)

Signature of the Tenderer
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Tender No.: NHSRCL/BRC/2020/28

_ NHSRCL Transplantation of standing trees by machines in the alignment of

MAHSR Project in Vadodara district, Gujarat state in connection with

Mumbai Ahmedabad High Speed Rail Project.

General

Name of the
Work

Section-2
Instructions to Bidders (ITB)

Transplantation of standing trees by machines in the alignment of
MAHSR Project in Vadodara district, Gujarat state in connection

with Mumbai Ahmedabad High Speed Rail Project.

Em.ployer

Address of
Employer

Contractor

Contents of Bidd

Bidding
documents

National High Speed Rail Corporation Limited

Chief Project Manager,

National High Speed Rail Corporation Ltd (NHSRCL),
3rd floor, Productivity House,

Productivity Road, Alkapuri, Vadodara-390007

Email: Mgrcontract1.bre@nhsrcl.in

Mobile: +91-7838437982

The successful Tenderer/ Bidder to whom the work is awarded
shall become the Contractor who will execute the work.

ing

5.1. The bidding documents consists of the following sections:
PART-1: TECHNICAL BID DOCUMENTS
Section-1: Notice Inviting Tender (NIT)
Section-2: Instructions to Bidder (ITB)
Section-3: Conditions of Contract
Section-4: Technical Bid Formats
Section-5: Letter of Technical bid and Annexures/
Performa’s
Section-6: Tentative list of Trees for the Transplantation
PART-2: PRICE BID DOCUMENTS
Section-7: Letter of Price bid
Section-8: Bill of Quantities
5.2. The bidder is expected to examine all instructions, terms,
conditions, forms, specifications, conditions and any other
information in the bidding documents. Failure to furnish all
information required by the bidding documents or submission
of a bid not substantially responsive to the bidding

Signature of

W,

‘3\/‘

W : Signature of the Tenderer
“ \f"‘ ’b\\ @%/é .

?&@‘”1\% O
6“ ﬁ/\,\\ 1&5 {/‘1’\ @é\a
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8.

''''' Tender No.: NHSRCL/BRC/2020/28
7N
_._7 ;g% Transplantation of standing trees by machines in the alignment of

MAHSR Project in Vadodara district, Gujarat state in connection with

Mumbai Ahmedabad High Speed Rail Project.

Clarification
of Bidding
documents

Pre-bid
Meeting

Corrigendum/
Addendums

5.3.

6.1.

6.2.

6.3.

documents in every respect will be at the bidder’s risk and
may result in rejection of their bid.

Tenderer may note that the end of the Technical Bid
document is marked as “END OF TECHNICAL BID
DOCUMENT” and the end of the Price Bid document is
marked as “END OF PRICE BID DOCUMENT. The total
document is to be downloaded for submission of the offer
otherwise the document will be treated as incomplete and
therefore invalid.

Bidder requiring any clarification of the Bidding Documents
shall contact the Employer in writing at the Employer's
address specified in ITB 3 or raise his enquiries during the
pre-bid meeting if provided for the same in tender. The
Employer will respond in writing to any request for
clarification.

The Employer publish its response at www.nhsrclin. &
“https://eprocure.gov.in/epublish/app”

Should the clarification result in changes to the essential
elements of the Bidding Documents, the mployer shall
amend the Bidding Documents following the procedure under
ITB 8.

The pre-bid meeting shall be conducted Online through Video
Conferencing on 29.05.2020 @ 14:30 Hrs. Login credentials shall
be provided to interested eligible Bidders through email. The
Interested eligible bidders shall seek for the Login credentials
through email mentioned at ITB 3.

Time: IST 14:30 hrs.

Participation in this Pre-Bid meeting is not mandatory.

8.1.

8.2.

*;i"f, i /

NHSRCL reserves the right to cancel the tender at any time
or amend/ withdraw any of the terms and conditions
contained in the Tender Document, without assigning any
reason, thereof.

Corrigendum/ Addendums (if any) will be uploaded in the
employer’s website www.nhsrcl.in and
“https://eprocure.gov.in/epublish/app”

{gct é"luﬂug‘-’r C‘VH

Signature of the Tenderer
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“““ Tender No.: NHSRCL/BRC/2020/28
_NHSRCL Transplantation of standing trees by machines in the alignment of
g roni MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

8.3.. Any time prior to the deadline for submission of Bids, the
Employer may amend the Bidding Documents by issuing
addenda.

8.4. Corrigendum if any will be available on the official website
which may be checked till the date of opening of tender.

8.5. It will be the responsibility of the tenderers who had
downloaded the documents from the website to submit
offer in the updated copy of the tender documents and
NHSRCL way may not consider the offers downloaded
from website if offer is not submitted in updated tender
documents.

C. Preparation of Bids

9. Cost of
Bidding

10. Inspection of
Site before
Tendering .
etc.

11. Language of
Bid

12. Signing of all
Bid Papers

N/

The Bidder shall bear all costs associated with the preparation and
submission of its Bid, and the Employer shall not be responsible or
liable for those costs, regardless of the conduct or outcome of the
bidding process.

- The Tenderer (s) shall inspect the proposed site of work and

acquaint/ themselves with the site conditions, working hours,
layout of trees, approach road, pathways available, etc. and all
relevant items connected with the execution of work. No claim shall
be entertained for the contractor(s) making his/their own
arrangements for approaches/ approach road from outside work

~area and contractor(s) will bear entire expenses such as road

taxes, payment for right of way etc. to outsiders and for
construction of approaches/approach roads etc.

The Bid, as well as all correspondence and documents relating to
the bid exchanged by the Bidder and the Employer, shall be written
in English. Supporting documents and printed literature that are
part of the Bid may be in another language provided they are
accompanied by an accurate and authenticated translation of the
relevant passages in English in which case, for purposes of
interpretation of the Bid, such translation shall govern.

12.1. All the pages of the tender documents, corrigendum/
addendum (if any), Bill of Quantities and accompanying
documents must be properly stamped and signed by the

DySignaturepfcth Saﬁlmi : Signature of the Tenderer

Bq g aRAe

National High Speed Rail Corporauon Lfd

T v Ty Y1 e ferfies

gSiexl / Vadodara
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‘‘‘‘‘ Tender No.: NHSRCL/BRC/2020/28
SN
_:7,, @ Transplantation of standing trees by machines in the alignment of

MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

Completing authorized signatory holding the Power of Attorney on each
Bill of page. (The bidder shall enclose a copy of Power of
Quantities Attorney).

12.2. Tenders containing erasures and/ or alternations of the
tender documents are liable to be rejected. Any correction
made by the Tenderer(s) in his/their entries must be
attested by him /them.

13. Eligibility of 13.1. The bidder(s) must have executed the tree transplantation
bidders works in the past. (attach supporting documents).

13.2. The Bidders should not have been blacklisted by any
Central/ State Ministry/ Department/ PSUs or Banks etc.
The bidding firm has to give a self-certificate to the effect
that it has not been blacklisted by any Central Ministry/
Department/ PSUs or Banks, etc. The certificate has to be
submitted along with the tender documents.

13.3. The bidder must have PAN, GST registration under
applicable laws and should submit copies of the same.

13.4. Ifitis subsequently established or found that the bidder has
given any false information or facts or has suppressed facts
or manipulated the documents, etc., the bid security or the
Performance Deposit, as the case may be, will be forfeited
and no excuse what so ever will be entertained there for.

13.5. The tenderer is required to submit proof as how they meet
the eligibility criteria for the tendered work. In case they do
not submit any proof for the same, the offer will be
considered incomplete and will be summarily rejected.
Tenderer should note that eligibility criteria for similar work
will be evaluated only for the works which have been
completed at the time of opening of tender.

14. Tenderer(s) In support of their credentials, the tenderers should submit following
credentials documents along with their tenders. ,

14.1. Certificates and testimonials regarding contracting
experience for the type of job for which tender is invited with
list of works carried out in the past.

14.2. The bidder must have submitted all the supporting
documents required for the substantiation of their
qualification.

. Signaturejof the"NHORC 1 Signature of the Tenderer
4 U
<4 "rl’G«{ ;T\”eegg ;‘CO \0((}(10{1 LL\,
N2 "OP:EH};JM o form RIS
T s =<1 | Vadodara Page 16
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e  Tender No.: NHSRCL/BRC/2020/28

— e

ﬁﬂﬁgg% Transplantation of standing trees by machines in the alignment of

MAHSR Project in Vadodara district, Gujarat state in connection with

Mumbai Ahmedabad High Speed Rail Project.

14.3.

14.4.

14.5.

14.6.

14.7.

- 14.8.

14.9.

4

Signature of the\NHSRCL

Dy. Chief Project Managfrn(:ia;ié
<9 g qRATSH] TaEH- Rafaet
National High Speed Rail Corporation Lid.
QY 9T 1fy Yo e fafics

A copy of notarized affidavit on a non-judicial stamp paper
stating that they are not liable to be disqualified and all their
statements/documents submitted along with bid are true
and factual. Standard format of the affidavit to be submitted
by the bidder is enclosed. Non submission of a copy of
notarised affidavit by the bidder shall result in summarily
rejection of his/their bid. It shall be mandatorily incumbent
upon the tenderer to identify, state and submit the
supporting documents duly self-attested by which they/he
are/is qualifying the Qualifying Criteria mentioned in the
Tender Document.
List of Personnel, Organization available on hand and
proposed to be engaged for subject work.
List of plant & Machinery available on hand (own) and
proposed to be inducted (own and hired to be given
separately) for the subject work.
List of works completed in the last three financial years and
current financial year giving description of work,
organization for whom executed, approximate value of
contract at the time of award, date of award and date of
scheduled completion of work, date of actual start, actual
completion and final value of contract etc. should also be
given. '

List of works on hand indicating description of work,

contract value, and approximate value of balance work yet

to be done and date of award.

Note:

14.8.1. In case of items ’'14.6° and ’'14.7° above,
supportive documents/ certificates from the
organizations with whom they have worked/are
working should be enclosed.

14.8.2. Deleted. ‘

14.8.3.  If tenderer do not submit any proof of meeting
with eligibility criteria as laid down in the NIT and
tender conditions, offer shall be treated as
incomplete and should be summarily rejected.

The NHSRCL reserves the right to verify all statements,

information and documents submitted by the bidder in his

tender offer, and the bidder shall, when so required by the

NHSRCL, make available all such information, evidence

Signature of the Tenderer
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,& Transplantation of standing trees by machines in the alignment of
e MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

and documents as may be necessary for such verification.
Any such verification or lack of such verification, by the

NHSRCL shall not relieve the bidder of its obligations or

liabilities hereunder nor will it affect any rights of the

NHSRCL thereunder.

14.10. In case of any information submitted by tenderer is found to
be false forged or incorrect at any time during process for
evaluation of tenders, it shall lead to forfeiture of the tender
Earnest Money Deposit besides banning of business.

14.11. In case of any information submitted by tenderer is found to
be false forged or incorrect after the award of contract, the
contract shall be terminated. Earnest Money Deposit
(EMD), Performance Guarantee and Security Deposit
available with the NHSRCL shall be forfeited. In addition,
other dues of the contractor, if any, under this contract shall
be forfeited and agency shall be banned for doing business.

15. Validity of Bid = The validity of the tender offer should be 90 days from the date of

the opening.
16. Tender fee/ 16.1. The tender documents to be downloaded from the official
Tender website of National High-Speed Rail Corporation Limited
Documnt cost www.nhsrcl.in & https://eprocure.gov.in/epublish/app for

submitting the tender.

16.2. The Tender fees (non-refundable & non-transferable) must
be deposited in the account of NHSRCL through Immediate
Payment System (IMPS), National Electronic Fund
Transfer (NEFT) or Real Time Gross Settlement (RTGS).
The details of the Bank in which the tender document cost
is to be deposited is as under.

Bank Account Name: National High-Speed Rail
Corporation Limited

Name of the Bank: HDFC Bank Ltd.

Account No: 57500000079852
Indian Financial HDFCO0000003
System Code (IFSC):

MICR Code 110240001

Signature of the Tenderer
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’’’’ g \ Tender No.: NHSRCL/BRC/2020/28

T A

~ NHSRCL Transplantation of standing trees by machines in the alignment of

MAHSR Project in Vadodara district, Gujarat state in connection with

Mumbai Ahmedabad High Speed Rail Project.

16.3.

16.4.

16.5.

16.6.

17. Earnest 17 1.
- Money
Deposit
(EMD)
17.2.
17.3.

¥

Signature of the\WWHSRCL

Dy. Chief Project f\f:anager:Civil
Ju &= aREsTl weuw-fafae
National High Speed Rail Corporation Ltd.
ey e IR XA fafacs

—Sy

Vimdardara

The Tender document cost (as applicable) has to be
deposited at least a day before opening of bids by 14:00
hours (Indian Standard Time - GMT+5:30).

The acknowledgement/receipt of such payment of tender
document cost shall be emailed to the ‘Bid Administrator’
of the bidding process on the day of submission of tender
document cost in NHSRCL'’s account.

Any bid submitted without Tender document cost shall be
considered as invalid and shall not be opened (unless
exempted).

You may please note that the documents being allowed to
be downloaded with further condition that he/they agree to
abide by the conditions laid down hereinafter in tender
documents, before submitting his/their tender.

Earnest Money deposit must be deposited in the account of
NHSRCL through Immediate Payment System (IMPS),
National Electronic Fund Transfer (NEFT) or Real Time
Gross Settlement (RTGS). The details of the Bank in which
the tender document cost is to be deposited is as under.

Bank Account Name: National High-Speed Rail
Corporation Limited-

Name of the Bank: HDFC Bank Ltd.

Account No: 57500000079852
Indian Financial HDFC0000003
System Code (IFSC):

MICR Code 110240001

The EMD (as applicable) has to be deposited at least a day
before opening of bids by 14:00 hours (Indian Standard
Time - GMT+5:30).

The acknowledgement/receipt of such payment of EMD
shall be emailed to the ‘Bid Administrator’ of the bidding
process on the day of submission of tender document cost
in NHSRCL'’s account.

Signature of the Tenderer
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Tender No.: NHSRCL/BRC/2020/28

Transplantation of standing trees by machines in the alignment of
MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

17.4.

17.5.

17.6.

17.7.

17.8.

17.9.

17.10.

17.11.

17.12.

Any bid submitted without EMD shall be considered as
invalid and shall not be opened (unless exempted).

Any deviation in EMD/ Bid Security with regards to amount
shall be considered as material deviation and tender shall
be deait accordingly such trender offer liable to be rejected
without any reason.

Bid received without Earnest Money shall be summarily
rejected (unless exempted). '

The Tenderer shall hold the offer open for the period of 90
days from the date fixed for opening the same.

The Earnest Money of the unsuccessful tenderer(s) will,
save as here-in-before provided, be returned to the
unsuccessful tender(s) within 21 days after the finalization
of successful tender.

The Earnest Money deposited by the successful Tenderer
will be returned after submission of Performance Security
and Signing of Contract Agreement.

The technical bid must also contain the details of bank
account of the bidder. This account will be used to credit the
amount of EMD back into the bidders’ account for the
unsuccessful bidders, without any interest or any such levy.
The NHSRCL shall not be responsible for any loss or
depreciation that may happen to the security for the due
performance of the stipulation to keep the offer open for the

period specified in the tender documents or to the Earnest:

Money while in their possession nor be liable to pay interest

thereon.

Forfeiture of EMD: The EMD / Bid Security shall be

forfeited as per the provisions given in Tender documents:

17.12.1. If a bidder withdraws its bid during the period of
Bid validity specified by the bidder on the letter of
bids.

17.12.2. If a bidder misrepresents or causes to
misrepresent or omits the facts which are
mentioned and reasonably should have been
furnished in order to influence the procurement
process.

17.12.3. If the successful bidder fails to:

 Sign the contract agreement as per tender
conditions;

Signature of the Tenderer
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_ NHSRCL

MAHSR Project in Vadodara district, Gujarat state in connection with

Mumbai Ahmedabad High Speed Rail Project.

e Furnish a performance security in
accordance to Tender conditions;

e Accept the corrections of its bid price due
to calculations errors;

17.12.4. If the affidavit submitted by the bidder or its
constituents or any of the declarations of letter of
technical bid or letter of price bid submitted by the
bidder has found to be false at any stage during
the process of bid evaluation.

D. Submission and Opening of Bids

18. Type of Bid - Two packet system

19.Bid 19.1.
Administrator
19.2.

20. The 20.1.
procedure for
submission/-
Uploading of
bids 20.2.

- 20.3.

20.4.

Sugnature of the HSRC ’

uhlef Project M ager-Givil
3q e uRATS1 HaHd- -fafae

uauonal Hagh Speed Rail Corporation Ltd:

i a@a‘ﬂ /\/adodara

The bidding process will be conducted by a ‘Bid
Administrator’.

The information regarding correspondence details of ‘Bid
Administrator’ will be communicated to concerned bidders
by email or such other communication means as
necessary, in advance.

The completely filled up bid document shall be
uploaded on NHSRCL'’s website by the bidders latest by
tender closing date and time mentioned in NIT. The bidders
shall seek an uploading link from NHSRCL through email.
A link along with user ID and password, to access the
link, shall be provided to the prospective bidders, who
so desire, using which the bid document shall be
uploaded to the designated site/server.

Both, technical (duly filled technical bid documntes) as well
as financial proposal (duly filled price bid) will be uploaded
as two separate password protected PDF documents. The
documents will be password protected individually.
Both these documents will be zipped together in one folder.
The passwords will not be shared by the bidders at the
time of uploading.

The link given for uploading the bid documents shall
expire at a given time and date and will no longer be
available for uploading of documents. This will ensure the
bid document submission deadlines are honoured. In case
a bidder uploads more than one bid document, the last one

Signature of the Tenderer
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of the uploaded document will be considered for bid
process.

20.5. The bidders must ensure that their bid submissions to
NHSRCL are free from virus/malware/ransomware or such
similar unwanted software code.

21. Documents to 21.1. The bidder has to submit the following documents along
be submitted with
by the Bidder Technical Proposal (password protected 15t PDF file)

21.1.1. Deposit recipt of Tender document cost

21.1.2. Deposit recipt of Earnest Money Deposit

21.1.3. Tender documents duly signed by the authorized
signatory

21.1.4. Self-certified copy of GST Certificate )

21.1.5. Self-certified copy of Pan Card

21.1.6. Bank details along with cancelled cheque as per
the format at Form-TB6

21.1.7. A copy of authorisation letter/ Power of Attorney
of authorised signatory.

21.1.8. The bidding firm has to give an affidavit stating
that all the documents submitted are true and
correct in the format attached. If the certificates
regarding eligibility criteria submitted are found to
be forged/false or incorrect, the action shall be
taken. :

21.1.9. The bidding firm has to give a self-certificate to the
effect that it has not been blacklisted by any
Central Ministry/ Department/ PSUs or Banks, etc. _
The certificate has to be submitted along with the A
tender documents. If it is subsequently
established or found that the bidding firm has
given any false information or facts or has
suppressed facts or manipulated the documents,
etc., the bid security or the Performance Deposit,
as the case may be, will be forfeited and no
excuse what so ever will be entertained there for.

21.1.10. Tenderer Credentials certifying the eligibility
criteria, other documents required as per the
Tender conditions etc.

Signature of the NHQRCL Signature of the Tenderer

National Hig
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 NHSRCL Transplantation of standing trees by machines in the alignment of

MAHSR Project in Vadodara district, Gujarat state in connection with

Mumbai Ahmedabad High Speed Rail Project.

Financial proposal/ Price Bid (password protected 2nd
PDF file)
21.1.11. Letter of Price bid and duly filled Bill of Quantities.

E. Evaluation and Award of Contract

22. Procedure of Submission of Password and Opening of Technical Bids

Submission, 22.1.

Opening and

Evaluation of

Bid
22.2.
22.3.
22.4.
22.5.
22.6.
227.
22.8.

N
Signature of the NHSRCL

Dy. Chief Project Manager-Civil
SU g& uRAsr vaus-fafee
National High Speed Rail Corporation Ltd.
Y g AR Yol frm fafes

For opening of the technical bids on a notified date, a
virtual on-line meeting (zoom/webex or other similar
meeting platform) will be held inviting the bidders who
have submitted the bids. The invitations for online meeting
will be sent by email along with the information of the
software/platform to be used for meeting.

The ‘Bid Administrator’, who will be conducting the
meeting will be notified to the bidders over email.

A window of 30 minutes, from the time of commencement
of online tender opening meeting, would be given to all the
bidders who have submitted the bids to provide their
password for opening of the submitted technical bid, to the
‘Bid Administrator’ of the meeting privately through chat
or as an SMS/WhatsApp message on the number
provided in advance through email.

All technical bids would be opened by the ‘Bid
Administrator’ for the meeting, using the password so
provided during the meeting, one by one.

In case it is not possible to open the file, which
contains the technical bid, due to any reason
whatsoever, the bid shall be disqualified.

The entire online meeting of opening of Technical bid shall
be recorded and kept for records and confirmation.

For opening of the Technical Bid, the bidder must make
every effort to be present for the online technical bid
opening meeting. However, for any reason whatsoever,
the bidder is not able to join, but is able to send his
password, the bidder's offer would be considered as
Valid.

The outcome of the Technical Bid evaluation will be
informed to all the bidders through email.

Signature of the Tenderer
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s MAHSR Project in Vadodara district, Gujarat state in connection with

Mumbai Ahmedabad High Speed Rail Project.

Password submission and opening of Financial Bids

22.9.

22.10.

22.11.

22.12.

22.13.

22.14.

For opening of the financial bids, procedure as outline in
Para 22.1 to 22.4 as illustrated above will be followed for
the opening of financial bid.

The opened financial bids would be shown on the screen
online to the participating bidders.

In case it is not possible to open the file, which
contains the financial bid, due to any reason
whatsoever, the bid shall be disqualified.

The opened bids will be recorded on a summary sheet
indicating bidder's name and their financial quote. This
summary sheet will be displayed on screen, in the meeting
by the ‘Bid Administrator’.

The entire online meeting of opening of financial bid shall |
be recorded and kept for records and confirmation.

For opening of the Financial Bid, the bidder must make
every effort to be present for the online financial bid
opening meeting. However, it for any reason, the bidder is
not able to join, but is able to send his password, the
bidder’s offer would be considered as Valid.

Other Instructions/Guidelines

22.15.

22.16.

22.17.

22.18.

22.19.

22.20.

;Si_"gifiéture\ofithe_lﬁiKSRCL

The bidders must ensure that their bids are complete in all
respects and that their bids are password protected.
The bids so submitted must be capable of opening with
‘Adobe Acrobat Reader’ and/or Adobe Acrobat. Use of
any proprietary software for encrypting PDF or passwords
leading to non-opening or readability of the submitted bid,
will render the bid invalid.

The bidders must check the integrity of bids to be
submitted before uploading the same.

The bidders must ensure that the bids are clearly marked
as Technical and Financial indicating the name of the
bidding agency.

The bidders and/or their authorised representative(s)
must make every effort to be present in the virtual online
meeting (Zoom/Webex or other similar meeting platform)
while opening of the bids.

If a bidder has shared the password with the ‘Bid
Administrator’ for the opening of financial bid document

Signature of the Tenderer
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23. Deviation/
Special
Condition
quoted by the
tenderers

24. Correction of
Arithmetical
Errors

23.1.

23.2.

- 23.3.

23.4.

24.1.

Signature of the\NHSRCL
Dy. Chief Project Manager-Civil
TU &1 Ao waus-Rafie
National High Speed Rail Corporation Lid.

TSIENI / Vadadara

but is unable to be present in the online financial bid
opening process, the bid will be considered as valid.

“Tenderers should submit their offer strictly in accordance
with the terms and conditions of the tender document.
Tenderer should not quote any deviation from the tender
document and should not quote any conditions.
Nevertheless, as an exception, if an'y unavoidable
deviations or conditions are quoted by the tenderers,
financial impact of each of such conditions/deviations on
their quoted unit rates, in terms of Rupees per unit rate,
shall be clearly mentioned by the tenderer in the tender
offer. :

If any of the deviation/condition has no financial impact on
the quoted rates, in such cases also, the tenderer must
clearly mention its financial impact as ‘NIL’. This is required
for proper financial evaluation of such conditional / deviated
offers.

Conditional offers / offers with deviations, without quantified
financial impact of each of the condition / deviation on the
quoted rates, shall be considered as “incomplete” and shall
be summarily rejected.”

Provided that the bid is substantially responsive, the
Employer shall correct arithmetical errors on the following
basis:

24.1.1. if there is a discrepancy between the unit price
and the total price that is obtained by multiplying
the unit price and quantity, the unit price shall
prevail and the total price shall be corrected,
unless in the opinion of the Employer there is an
obvious misplacement of the decimal point in the
unit price, in which case the total price as quoted
shall govern and the unit price shall be
corrected;

24.1.2. ifthere is an error in a total corresponding to the
addition or subtraction of subtotals, the subtotals
shall prevail and the total shall be corrected; and

24.1.3. if there is a discrepancy between words and
figures, the amount in words shall prevail, unless

Signature of the Tenderer
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25. Employer’s
Right to
Accept Any
Bid, and to
Reject Any or
All Bids.

26. Notification
of Award

Tender No.: NHSRCL/BRC/2020/28

Transplantation of standing trees by machines in the alignment of
MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

24.2.

25.1.

25.2.

25.3.

26.1.

26.2.

the amount expressed in words is related to an
arithmetic error, in which case the amount in
figures shall prevail subject to (24.1.1) and
(24.1.2) above.
Bidders shall be requested to accept correction of
arithmetical errors. Failure to accept the correction in
accordance with ITB 24.1, shall result in the rejection of
the Bid.

NHSRCL reserves the right to cancel the tender at any
time or amend/ withdraw any of the terms and conditions
contained in the Tender Document, without assigning any .
reason, thereof.

NHSRCL reserves the rights to reject any or all of the |
tenders without assigning any reason thereof, and is not
liable to accept the lowest tender or any of the tenders.

RIGHTS OF NHSRCL TO DEAL WITH TENDERS:- The
authority for the acceptance of the Tender will rest with the
NHSRCL. It shall not be obligatory on the said authority to
accept the lowest tender or any other tender and no
tenderers shall demand neither any explanations for the
cause of rejection of his/ their tender nor the NHSRCL to
assign reasons for declining to consider or reject any
particular tender or tenders.

Prior to the expiration of the period of Bid validity, the
Employer shall notify the successful Bidder, in writing, that
its Bid has been accepted. The notification letter
(hereinafter and in the Conditions of Contract and Contract
Forms called the “Letter of Acceptance”) shall specify the
sum that the Employer will pay the Contractor in
consideration of the execution and completion of the Works
(hereinafter and in the Conditions of Contract and Contract
Forms called “the Accepted Contract Price”).

Until a formal contract is prepared and executed, the Letter
of Acceptance along with all the tender conditions and
corrigendum shall constitute a binding Contract.

Signature of the Tenderer
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Section-3
Conditions of Contract

L4

%/

Signature of the N(JSRCL Signature of the Tenderer

Dy. Chief Project Manager-Civil
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S — S — Tender No.: NHSRCL/BRC/2020/28
N
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MAHSR Project in Vadodara district, Gujarat state in connection with

Mumbai Ahmedabad High Speed Rail Project.

1. General
1.1. Definitions

1.2.Interpretation

Section-3

Conditions of Contract

4.4

1.1.2.

1.13.

1.1.4.
1.1.5.
1.1.6.
14T

1.1.8.

1.1.9.

1.1.10.

Employer/ Client: National High Speed Rail
Corporation Limited.

Contractor: The Successful bidder, whose bid was
accepted by the Employer and issued the Letter of
Acceptance.

Letter of Acceptance: means the letter of formal
acceptance, signed by the Employer and issued to
the successful bidder.

Day means a calendar day

Month means a calendar month.

Year means 365 days

Commencement date: The date mentioned in the
Letter of acceptance or the date mentioned in the
separate notice for the commencement of work as
per Clause 4.1.

Accepted Contract Price: means the amount
accepted in the Letter of Acceptance for the design,
execution and completion of the Works and the
remedying of any defects.

Laws: means all national (of state) legislation,
statites, ordinances and other laws, and
regulations and by-laws of any legally constituted
public authority.

Time for the Completion: as defined in the Sub-
Clause 4.2 of these contract conditions.

In the Contract, except where the context requires

otherwise:

1.2.1. words indicating one gender include all genders;

1.2.2. words indicating the singular also include the plural
and words indicating the plural also include the
singular;

1.2.3. provisions including the word "agree", "agreed" or
"agreement" require the agreement to be recorded
in writing, and

0/
Signature of the Tenderer

Signature of the\yHSRCL
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Tender No.: NHSRCL/BRC/2020/28
Transplantation of standing trees by machines in the alignment of
MAHSR Project in Vadodara district, Gujarat state in connection with

Mumbai Ahmedabad High Speed Rail Project.

2. The Employer
2.1.Right of Access
to the site

2.2.Permits,
Licenses or
Approvals

2.3.Assignment by
the Employer

3. The Contractor

3.1.Contractor’s
General
Obligations

N/

1.2.4. "written" or "in writing" means hand-written, type-
written, printed or electronically made, and
resulting in a permanent record.

Throughout these bidding documents, the terms
“bid” and “tender” and their derivatives (“bidder”/
“Tenderer”) “bid/tendered”, “bidding’/ “tendering”
etc. are synonymous.

The marginal words and other headings shall not be taken

into consideration in the interpretation of these Conditions.

1.2.5.

2.1.1. The Employer shall grant the Contractor right of
access to, and / or possession of the Site
progressively based on the land acquisition
progress for the completion of Works.

2.1.2. The right and possession may not be exclusive to.

the Contractor/ Purchaser.

It shall be Contractor's exclusive responsibility to get
approvals, permits or license required for the Contract.
However, the Employer may (where he is in a position to do
so) provide reasonable assistance to Contractor at the

request and cost of the Contractor in getting Permits,

License or Approvals required during the Contract.

The rendering of such assistance by the Employer shall not
be interpreted as a pretext by the Contractor as condoning
of any delay or non-performance of any of the Contractors
obligations. The following-up of all such applications shall
be the responsibility of the Contractor.

The Employer shall be fully entitled without the consent of
the Contractor, to assign the benefit of the part thereof and
any Interest therein or thereunder to any third party

3.1.1. The Contractor shall plan, execute and complete

the Works in accordance with the Contract.

Signature of thwe\v{\d»HSRCfL; |
; hief Proiect Maha Civil
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Signature of the Tenderer
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3.2.Performance
security

Tender No.: NHSRCL/BRC/2020/28

Transplantation of standing trees by machines in the alignment of
MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

3.1.2. The Contractor shall execute the work with the
utmost care and by taking all necessary safety
precautions.

3.1.3. The Contractor shall provide the Materials, Plant
and Machinery, Tools and all Contractor's
Personnel, Goods, consumables and other things
and services, whether of a temporary or permanent
nature, required in and for the execution of work.

3.1.4. ltis deemed that the Contractor has inspected the
proposed site of work and acquaint/ themselves
with the site conditions, working hours, layout of
trees, approach road, pathways available, etc. and
all relevant items connected with the execution of
work. No claim shall be entertained for the
contractor(s) making his/their own arrangements
for approaches/approach road from outside site
and contractor(s) will bear entire expenses such as
road taxes, payment for right of way etc. to
outsiders and for construction of
approaches/approach roads etc.

3.2.1. The Contractor shall submit the Performance
Security equal to 5% of Accepted Contract Price to
the Employer within 28 days after receiving the
Letter of Acceptance. :

3.2.2. Performance security shall be valid for a period of
60 days beyond Defects Notification Period/
Maintenance period.

3.2.3. The Performance security shall be submitted in any
of the following forms:
3.2.3.1. Bank Draft in favor of National High-

Speed Rail Corporation Limited payabie
at Vadodara from a Scheduled
Commercial Bank based in India, or
3.2.3.2. Fixed Deposit Receipt of a Scheduled
Commercial bank/ Post offices based in
India duly pledged in favor of National
High-Speed Rail Corporation Limited or
3.2.3.3. . Irrevocable Bank Guarantee in the
prescribed format issued by a Scheduled

Signature of the Tenderer
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Commercial Bank based in India or from
a branch in India of a scheduled foreign
bank.

3.2.34. A Performance Security from Co-
operative Banks shall not be acceptable,
in any manner or form.

3235 In case of a dJoint Venture (JV)/
Consortium, the performance security is
to be submitted in the name of the
JV/Consortium. However, splitting of the
performance security (while ensuring the
security is in the name of JV/Consortium)
and its submission by different members
of the JV/Consortium for an amount
proportionate to their scope of work or
otherwise is also acceptable.

3.2.3.6. The Performance Guarantee would be
valid for a period of 60 days beyond the
Defect Notification Period/ Maintenance
period.

3.2.4. Refund of the Performance Security: The
Employer may return the Performance Security to
the Contractor: Within 21 days after the issue of
the Performance Certificate (issued on expiry of
Defect Liability Period/ Maintenance period) and
after ensuring that the Contractor has removed any
remaining Contractor's Equipment, surplus
material, wreckage, rubbish and Temporary Works
from the Site and has reinstated all parts of the Site
which were affected by the Contractor's activities
during the execution of the Works and are not
occupied by the Permanent Works; It must also be
ensured that such are indicated in Contract
Agreement.

3.3.Representation 3.3.1. The Contractor shall, when he is not personally
of Works present on the site of the works place, keep a
responsible representative at the works during

working hours who shall on receiving reasonable

Signature of th\e\NHSRCL ' Signature of the Tenderer
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notice, present himself to the Engineer and orders
given by the Engineer or the Engineer's
representative to the agent shall be deemed to
have the same force as if they had been given to
the Contractor.

3.3.2. Before absenting himself, the Contractor shall
furnish the name and address of his representative
for the purpose of this clause and failure on the part
of the Contractor to comply with this provision at
any time will entitle the NHSRCL to rescind the
contract under Clause 10 of these Conditions.

3.4.Safety . The Contractor shall comply with all applicable safetf/
Procedures regulations, take care for the safety of all persons entitled to
be on the Site.

3.5. Sufficiency of The Contractor shall be deemed to have satisfied himself
the Accepted as to the correctness and sufficiency of the Contract Price.
Contract Unless otherwise stated in the Contract, the Contract Price
Amount ~shall cover all his obligations under the Contract and all

things necessary for the proper execution and completion
of the Works.

3.6.Access Route The Contractor shall be deemed to have satisfied himself
as to the suitability and availability of the access routes he
chooses to use. The Contractor shall obtain any permission
concessions and related easement right that may be
required from the relevant authorities for the use of such
routes, signs and directions.

The Employer will not be responsible for any claims which
may arise from the use or otherwise of any access route.
The Employer does not guarantee the suitability or
availability of any particular access route, and will not
entertain any claim for any non-suitability or non-availability
for continuous use during the work of any such route.

3.7.Contract to keep During the execution of the Works, the Contractor shall
site clear keep the Site free from all unnecessary obstruction, and
shall store or dispose of any Contractor's Equipment and

Sngnatune oft NHSRGﬁ_V il Signature of the Tenderer
"gq gea o 'ﬁ‘ﬂ_ﬂ Wd'm—i\%ﬁﬁd
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3.8.Security of the
site

3.9. Staff and
Labour

materials/ consumable. The Contractor shall clear away
and remove from the Site, any wreckage, rubbish or
Temporary Works which are no longer required.

On completion of the works, the Contractor shall clear away
and remove from site all Contractor's Plant, materials and
Temporary Works etc. He should leave the whole of the site
and Works in a clean, tidy and workman like condition to the
satisfaction of the Engineer / Employer.

The Contractor shall be wholly responsible for security of
the site and the materials, consumables, Plant & Equipment
in the site. '

3.9.1.  The Contractor shall make his own arrangements
for the engagement of staff and labour at his own
cost.

3.9.2. The Contractor shall be responsible to ensure
compliance with the provision of the Minimum
Wages Act, 1948 (hereinafter referred to as the
“said Act” in this Sub Cl. 3.8) and the Rules made
thereunder in respect of any employees directly or
through petty contractors or subcontractors
employed by him.

3.9.3. If, in compliance with the terms of the contract, the
Contractor supplied any labour to be used wholly
or partly under the direct orders and control of the
NHSRCL whether in connection with any work
being executed by the Contractor or otherwise for
the purpose of the NHSRCL such labour shall, for
the purpose of this Clause, still be deemed to be
persons employed by the Contractor.

3.9.4. If any moneys shall, as a result of any claim or
application made under the said Act be directed to
be paid by the NHSRCL, such money shall be
deemed to be moneys payable to the NHSRCL by
the Contractor and on failure by the Contractor to
repay the NHSRCL any moneys paid by it as
aforesaid within seven days after the same shall
have been demanded, the NHSRCL shall be

Signature of the\NHSRCL Signature of the Tenderer

>orporation Lid.
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entitled to recover the same from any moneys due
or accruing to the contractor under this or any
other Contract with the NHSRCL.

3.10. Contractor’s 3.10.1. The contractor should make their own

responsibility arrangements for all plants and tools required for
to arrange the successful completion of the work in time.
Tools, Plants,

Machinery

etc.

4. Commencement, Delays and Suspension

4.1.Commencement The Commencement Date shall be the date mentioned in
of Works the Letter of Acceptance or Notice of Commencement,

which will be issued by the Employer/ Employer's
representative to the Contractor.

4.2.Time for the The Contractor shall complete all the works (stated in
Completion of detailed scope of work) within the time period mentioned
Work in Section-1: Notice Inviting Tender of the instant work

from the date of commencement date.

4.3.Suspension of 4.3.1. The Engineer may at any time instruct the

Work Contractor to suspend progress of part or all of the

Works, which may be required for the safety or
statutory requirement or for any other purpose
where suspension is unavoidable. During such
suspension, the Contractor shall protect, store and
secure such part or the Works against any
deterioration, loss or damage.

4.3.2. Nothing shall be paid extra of what so ever nature
due to such suspension of work.

5. Contract Price and Payment

5.1.The Contract 5.1.1. The ‘Contract Price’ to be quoted shall, except in so
Price far as it is otherwise provided under the Contract,

include all Plant & machinery, labour, supervision,
materials, consumables, erection, insurance, profit,

N/

Signature of the NHSRCL

Signature of the Tenderer
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5.1.2.
5.2.Payment 9:2.%.
Schedule
922
8.2.3,
524.
525,
5.3.Retention 5.3.1.
v Money
Siggatgre Q';f“ EéNl—!SRCL ivil

T3
gsia¥l / Vadodara

overheads, duties, royalties, together with all
general risks, liabilities, and obligations set out or
implied in the Contract; and Price/rates quoted by
the contractor in respect of the contract shall be
after considering all Input Credits and inclusive of
all taxes and cess etc. other than GST on Contract
Price.

The GST leviable on Contract Price shall be paid in
addition to the Contract Price on submission of
documentary proof.

The payment towards the transplantation works will
be made on following stages
5.2.1.1. 60% of the payment as per the accepted
rate will be released after successful
transplantation of the standing trees.
5.2.1.2. 40% of the payment as per the accepted
rate will be released after survival of trees
to the satisfaction of NHSRCL at the end
of the maintenance period of 3 (three)
months.
Tenderer should note that, survival of trees in any
case should not be less than 80%. In case of non-
survival of trees beyond 20%, the amount towards
non-survived trees beyond 20% shall be deducted
from the RA bills based on the accepted rates.
The successful tenderer has to submit proof of
survival of transplanted trees to Engineer in charge
of work on regular basis and along with the Interim
bills.
The Contractor has to maintain the log book for
each tree to be maintained and shall submit the
same along with the on-account bill/ Interim
payment application.
The Contractor shall submit the bill on every month
for the work executed in each month along with all
the supporting details.

An amount of 10% of Gross Interim Payment
(including GST) will be deducted towards the

Signature of the Tenderer
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Adjustment

6. Completion
Certification

7. Limitation of
liability

8. Indemnity

N
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Retention money up to maximum limit of 5% of the
Accepted Contract Price.

5.3.2. The retention money will be released after the
completion of work as per the NHSRCL
requirements.

No price variation/ price adjustment is applicable under
this work / Contract.

The Completion certificate by the Competent Authority of
NHSRCL will be issued after the completion of works as
stated in the scope of work and clearance of the site to the
satisfaction of the NHSRCL representatives.

Except in cases of criminal negligence of willful non-
performance or willful default, the Contractor shall not be
liable to the Employer, whether in contract, tort, or
otherwise, for any indirect or consequential loss or
damage, loss of use, loss of production, or loss of profits
or interest costs and the aggregate liability of the
Contractor to the Employer, whether under the Contract,
in tort or otherwise, shall not exceed the 100% (Hundred
Percent) of the contract price plus escalation if applicable
as per contract, provided that this limitation shall not apply
to any obligation of the Contractor to indemnify the
Employer with respect to copyright, patent infringement
and statutory liabilities in general that the Empioyer may
be required to additionally bear due to default of the
Contractor.

The Contractor shall at all times indemnify the NHSRCL
against all claims which may be made in respect of the
said work for infringement of any right protected by patent
registration design or trade mark; provided always that in
the event of any claim in respect of an alleged breach of
a patent registered design or trade mark, being made
against the NHSRCL he shall notify the Contractor of the
same and the Contractor shall be at liberty, but at his own
expense, to conduct negotiations for settlement or any
litigation that may arise there from.

Signature of the\WHSRCL Signature of the Tenderer
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9. Force Majeure ~ In the event of any unforeseen event directly interfering
with the work arising during the currency of the contract,
such as insurrection, restraint imposed by the Govt. act of
legislative or other authority; war, hostilities, civil
commotion, fires, floods, explosion epidemics, quarantine
restrictions, or acts of God, the Contractor shall, within a
week from the commencement thereof, notify the same in
writing to the NHSRCL with reasonable evidence thereof.
If the force majeure condition(s) mentioned above be in
force for a period of 90 days or more at any times, the
NHSRCL shall have the option to terminate the contract
on expiry of 90 days of commencement of such force
majeure by giving 14 days’ notice to the Contractor in
writing. In case of such termination, no damages shall be
claimed by either party against the other, save and except
those which had occurred under any other clause of this
contract prior to such termination.

10. Termination NHSRCL may terminate, by not less than 7 (seven) days'
written notice of termination to the Contractor, to be given
after the occurrence of any of the events as specified
below:

10.1. If the Contractor commits breach of contract or do
not remedy/ rectify a failure in the performance of
their obligations under the Contract.

10.2. If the Contractor become insolvent or bankrupt.

10.3. If the Contractor is unable to perform the desired
services for a period of not less than seven (7)
days, or

10.4. If the NHSRCL, in its sole discretion, decided to
terminate the Contract at any stage.

10.5. In the event of a report of unsatisfactory service
from the concerned NHSRCL officials, after taking
into consideration any other fact as may be relevant
on a case to case basis.

10.6. In the event of violation of any of the terms &
conditions of Contract by the Contractor, the
Performance Security amount/ Retention Money

A

}\'QNH%%C!: Signature of the Tenderer
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shall stand forfeited in addition to biacklisting of
Service Providing Agency for a period of 3 years.

11. Arbitration 11.1. All disputes, if any, arising amongst the contracting
parties shall be resolved by arbitration. The
arbitration shall be conducted in English language
and the venue of the arbitration shall be in Delhi.

11.2. The sole arbitrator will be appointed by the
Managing Director, NHSRCL, New Delhi, whose
decision in this regard will be final & binding.

12. Jurisdiction The parties hereby irrevocably consent to the sole
jurisdiction of the Courts in Gujarat only in connection with
any actions or proceedings arising out of or in relation to
this bid.

2\ /

‘.Slgnatureefib WHSRELC Signature of the Tenderer
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Section-4
Technical Bid Formats

N/

Signature of tﬁg NHSRCL Signature of the Tenderer
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v Chief Project Manager-
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Section-4
Technical Bid Formats

S. No Form

Particulars

1 Form-TB1

A Proforma of Power of Attorney (POA)

2 "Form-TB2

Affidavit

3 Form-TB3

Summary of the Similar Project Implemented during last
Three year

4 Form-TB4

List of Contractor's personnel available in Organization
and intended to deploy for this work

o) Form-TB5

List of Contractor's Plant and machinery intended to
deploy for this work

6 Form-TB6

Format for Payment through “NEFT/RTGS” System

7 Form-TB7

Decleration

7 Sidiature-of the NK
National High speed Rail Gorp

i
TereYl / Vadodara

ration Ltd.

Signature of the Tenderer
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Form-TB1
(Technical bid format)

A PROFORMA OF POWER OF ATTORNEY
(On Non Judicial Stamp Paper of adequate value as per the Jurisdiction)

Know all men by these presents I/We, ......................... , son/ daughter/ wife of
B e ciniain . , aged ... years, citizen of ...

presently residingat .............ccccoooin , Managing Director/ Chief Executive Offi cer/
RRINEE-OF BB, .. o cissmsiosanson st ssmsnsnpgions [name of Contractor], a company/ Firm
incorporated in India under the Partnership Act/Companies Act, 1956/ Companies Act,
2013 and having its registered office at ..................cs (hereinafter called
“the Principal”’) by virtue of the resolution passed at the Meeting of the Board of
Directors of the Company heldon ....................... or deed/resolution of the Firm dated
or the Power of Attorney dated ............... granted to me pursuant to the resolution
passed at the meeting of Board of Directors of company held on .............. or
deed/resolution of the Firm dated.............. , delegated to me/us certain powers to act

on behalf of the company/firm for various purposes. As per the said delegation, I\We
have been authorized to appoint and substitute any person or persons to exercise all
or any of certain powers delegated to me/us by the Company/Firm and/or to grant
Powers of Attorney to the officers and employees of the Company/Firm to perform
various acts, deeds and things required to be done by the Company/Firm.

Whereas National High Speed Rail Corporation Limited (“NHSRCL"), has invited
proposals from interested parties for the work of
.............................................................. at
(Project/works). '

Whereas, (name of the Contractor), the Principal is interested in
bidding for the Project/ subject works in accordance with the terms and conditions of
the Tender document, bearing NO...........ccccciiiiiiiiiiiiiiiiiiie, cdated il
and other connected documents in respect of the Project/works, and

Whereas, it is necessary for the Principal to delegate to one of the employee /
partner(s) / director with all necessary power and authority to do for and on behalf of

the (name of the Contractor), all acts, deeds and things as may be '
necessary, including but not limited to representing the Contractor, signing of tender
documents, bills, measurement books, drawings and other related documents in
connection with the Bid for the Project/works and its

execution.
V%

Slgnature of the NQSRCL Signature of the Tenderer
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NOW THESE PRESENTS WITNESSETH that l/we do hereby designate, nominate,

constitute appoint and irrevocably authorise Mr./Ms. .................... , son/daughter/wife
of Mrooiiiiiiiiii, , aged tn L years, cilizen of ... iiaaii :
presently residing at ...................... RS s [specify designation] and whose

signatures are given below, as true and lawful Attorney of the Principal(hereinafter
referred to as the “Attorney”), to have and exercise in the name and on behalf of the
Principal the powers and authorities hereinafter mentioned:

1. To execute all required documents and conduct all business for and on behalf
of the Principal during the Bidding process of the Project/works and, in the event
Principal is awarded the contract, during the execution of the Project/works; and

2. To do on behalf of the Principal, all or any of such acts, deeds or things as are
necessary or required or incidental to the selection of the Principal and signing
and submission of its Bid/tender for the Project/works, including but not limited
to signing and submission of all applications, bids and other documents and
writings, participate in bidders’ and other conferences, respond to queries,
submit information/documents, sign and execute contracts and undertakings
consequent to acceptance of the Bid of the Principal and generally to represent
the Principal in all its dealings with NHSRCL, and/ or any other Government
Agency or court/judicial authority or any person, in all matters in connection with
or relating to or arising out of the Contractor’s bid for the Project/works and/ or
upon award thereof till the agreement for the Project/works is entered into with
NHSRCL and thereafter till the completion of the project/works and expiry of
the contract agreement.

AND We/l hereby agree to ratify and confirm and do hereby ratify and confirm all acts,
deeds and things done or caused to be done by our said Attorney pursuant to and in
exercise of the powers conferred by this Power of Attorney and that all acts, deeds
and things done by said Attorney in exercise of the powers hereby conferred shall
always be deemed to have been done by me/us

This Power of Attorney shall stand revoked on issuance of a new Power of Attorney
issued with regard to this Project/works or if earlier revoked by me or the

Company/Firm.
Given under the hand of the withinnamed ............................... [ name of individual] on
this . dayof ... ..o [month][year].

[Signature of Managing Director/ Director/Partner(s)/Other authorised person]

N/

Signature of the,

HSRGL! Signature of the Tenderer
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[Name of Company/Firm]

[date]
[place]

| accept

[Signature of Attorney]
[date]
[place]

Witnhesses:
1.
2

Notes:
e The mode of execution of the Power of Attorney shall be in accordance with the
charter documents of the executants(s) and when it is so required, the same
shall be under common seal affixed in accordance with the required procedure.

e Also, wherever required, the Tenderer shall submit for verification the extract of
the charter documents and documents such as a board or shareholders’
resolution/ power of attorney in favour of the person executing this Power of
Attorney for the delegation of power hereunder on behalf of the Tenderer.

%

Signature of the NHSRCL

9U H& e |
National High Speed Rail Corporation Ltd.
g v Ry Y o fafics Page 43
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Form-TB2
(Technical Bid Format)

AFFIDAVIT
(Duly Attested by the Notary)
b it i srvabessneremn s Tosdo i Sl o R B SRR NN CORLE. C.:. <.
resident  of
Police Station ..............cceeieriieirviiieia, E T SR R L o S
Contractor/ Partner or sole proprietor/ authority representative (Strike out the word
which is inapplicable) of firm contractor M/s ............ccccoovvveiiiiiiiiiiiiiiie do hereby

declare on solemn affirmation that the deponent contracting firm has never been
blacklisted by the Union or any State Governments in the country.

Deponent (With Stamp of Firm)

Place :

Dated :

Address ........ccoeeeeiiiiiiieee el N e Mobile No.

| do hereby solemnly declare and affirm that the above declaration is true and correct
to the best of my knowledge and belief. No part of it is false and nothing has been
concealed.

Deponent (With Stamp of Firm)

Place :

Dated :

AdAress ........cccooiiiiniinininns g Tl e e s L Mobile No.
""Signatur‘e“ij"th?q\NHsﬁoL" i Signature of the Tenderer
g e waus-fafad

Na
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Form-TB3
(Technical bid format)

Summary of the Similar Projects Implemented in past
(on the Letter head of the Bidder)

Original | Completed | Present
S. | Financial | Name of the Project Contract | Contract | status
No. Year Organization | Specification | value Value of the
(Rs.) (Rs.) project
1
2
3
4
5
6
7
8
9
10

Note: attach supporting documnets.

Signature of the Bidder

N/

Signature of the NNSRCL Signature of the Tenderer
Dy. Chief Project a"elarue;.f:jfﬁ-(;wm
<u e aRkaror wdus-Rifde
National High Speed Rail Corporation Ltd.
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Form-TB4
(Technical bid format)

List of Contractor’s personnel available in Organization and intended to
deploy for this work
(on the Letter head of the Bidder)

= Name of the Personnel Edu.cathn Experience Remarks
No. Qualification
1
2
3
4
5 o
6
T
8
9
10
Signature of the Bidder
v

Signature of the NHSRCL Signature of the Tenderer

eed Rail Corporation Ltd.
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Mumbai Ahmedabad High Speed Rail Project.

Form-TB5

(Technical bid format)

MAHSR Project in Vadodara district, Gujarat state in connection with

List of Contractor’s Plant and machinery intended to deploy for this work
(on the Letter head of the Bidder)

ﬁcl)'_ Equipment name Make and Model | Equipment Age | Own/ Hired
1
2
3
4
5
6
g
8
9

10

Signature of the Bidder
%/
Slgnature of tﬁ*& NHSRCL Signature of the Tenderer
Chief Proj \Viana il
&4 .
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N

Form-TB6
(Technical bid format)

Format for Payment through “NEFT/RTGS” System
(on the Letter head of the Bidder)

Sr. No. Name of Party

Detail given by
contractor/Vendor

Name of the Bidder

Address of the Bidder

Name of the Bank Branch

Address of the Bank

Account Number

MICR Code

IFS Code

Mobile No. (for SMS)

OO N O KL WN -

E-Mail ID

PAN Number (attach the self-
attested copy)

-
o

GST Certificate (attach the self-
attested copy)

T -
..y

12 | Additional details (if any)

Note:-

 -Please attached Xerox copy of 15t page of pass book (Containing account number,

name of account holder, branch name) and Xerox of one blank cheque (for IFS code)

to ensure the prompt payment.

NV

Slgnature of th\s\NHSRCL il

" \ﬂl 'f'_T Rt Faw : ’)ﬂ
Rail Corporat
tional High Speed It oo
Jigﬁg,m '3”‘ afey e o el e Page 48

Srerw1 | Vadodara

Signature of the Bidder
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Form-TB7
(Technical bid format)
DECLARATION

1. | AM/WE ARE NOT RELATED TO ANY ONE EMPLOYEE ON ANY CAPACITY BY
THE NHSRCL.

OR

2. I/IWE DRAW ATTENTION TO THAT FACT THE I/WE ARE RELATED TO THE
FOLLOWING EMPLOYEES OF THE NHSRCL.

Sr. No. | Name of the Employee Department | Degree of Relationship

SIGNATURE OF TENDERER: -

ADDRESS: -

NOTE: - ITEMS WHICH IS NOT APPLICABLE SHOULD BE STRUCK OFF.

Signature of the Tenderer

N Page 49
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Tender No.: NHSRCL/BRC/2020/28
VAT
_7 1&% Transplantation of standing trees by machines in the alignment of
o MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

Section-5

Annexures/Performs
Signature of\he Nl-jjga% Signature of the Tenderer
Dy. Chie oo
<$q &4 [l s o
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“““““ Tender No.: NHSRCL/BRC/2020/28.
_NHSRCL Transplantation of standing trees by machines in the alignment of
s MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

Annexure-1
Letter of Technical Bid/ Form of Bid
(on the letter head of the bidder)
Date:
Name of work: - Transplantation of standing trees by machines in the alignment of
MAHSR Project in Vadodara district, Gujarat state in connection
with Mumbai Ahmedabad High Speed Rail Project.

To,

The Chief Project Manager,

NATIONAL HIGH-SPEED RAIL CORPORATION LIMITED,
Alkapuri, Vadodara — 390007.

1. 1/We , have read the various
conditions to the Tender attached hereto and hereby agree to abide by the said
conditions. I/We also to keep this tender open for acceptance for a period of 90
days from the date fixed for opening the same and in default there of I/We will be
liable for forfeiture of my/our earnest money deposit. I/We offer to do the work for
Chief Project Manager, National High-Speed Rail Corporation Limited (NHSRCL),
Vadodara at the rates quoted in the attached Schedule and hereby bind
myself/ourselves to complete the work in all respect within 03 Months from the
date of issue of letter of acceptance of the Tender.

2.  We are not participating, as a Bidder or as a subcontractor, in more than one Bid
in this bidding process

3. I/We also hereby agree to abide by the Conditions of Contract and other Tender
conditions.

4. Bid must be accompanied by an Earnest Money Deposit Rs. 1,89,303.00 (Rupees
One Lakh Eighty Nine Thousand Three hundred and Three Only) in the form of Pay
Order/ Demand Draft in favour of National High-Speed Rail Corporation Limited,
payable at New Delhi from a scheduled commercial bank. Please note that no
interest is payable on the EMD so long retained in NHSRCL. Bid received without
Earnest Money shall be summarily rejected (unless exempted).

5. The full value of the Earnest Money shall stand forfeited without prejudice to any
other right or remedies in case my/our tender accepted and if.

\\/

Slgnature of the Ni\-ISRCL_ » Signature of the Tenderer

"J\.. L

uy (89 | EY.UH

Page 51



Jemm—————— Tender No.: NHSRCL/BRC/2020/28
FFEBIG
NH;,Q_ Transplantation of standing trees by machines in the alignment of
et MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

(A) 1/We do not execute the contract documents within Seven days after
receipt of notice issued by the NHSRCL that such documents are ready
and

(B) 1/We do not commence the work within Ten days after receipt of orders to
that effect.

Until a formal agreement is prepared and executed, acceptance of this Tender shall
constitute a binding Contract between us subject to modifications as may be
mutually agreed to between us and indicated in the letter of acceptance of my/our
offer for this work.

If, I/We do not execute the contract agreement, the NHSRCL may determine such
Tenders has abandoned the contract, and there upon my/our Tender and
acceptance thereof shall be treated as cancelled and the NHSRCL be entitled to
forfeit full amount of Earnest Money Deposit and to recover the liquidated damages
for such default. :

Signature of Witness: - Signature of Tenderer(s)
(T N . M- | s Date: -
., SRS O - T B,

Slgnature of thé\N HSRCL Signature of the Tenderer

';:7";_{ 1 '(u'f'_' I~V
National Hig -n
—\,Tg,éj—&r g i JEA (T—;JT”K

gS1El / Vadodara
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—— — '\ Tender No.: NHSRCL/BRC/2020/28

%CL Transplantation of standing trees by machines in the alignment of
e MMAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

Annexure-2

A PROFORMA OF CONTRCT AGREEMENT
(On Non Judicial Stamp Paper of adequate value as per the Jurisdiction)

Contract Agreement No.: Allocation Head:
THIS AGREEMENT made on day of (Month/year)
.~ Between
National High-Speed Rail Corporation Limited (NHSRCL), (hereinafter called “the
Employer”) of the one part

And
M/s (Contractor Name), having office at
(Contractors’ office) (hereinafter called “the Contractor” or “the Agency”) of the other
part. -

WHEREAS the Employer has awarded the work of
(hereinafter called “the
Works”), and has accepted offer by the Contractor for the execution and completion
of the works and the remedying of any defects therein. '

The Contractor has submitted Performance guarantee in the form of Bank Guarantee

dated for an amount of Rs.

(Rupees in words) issued by (bank
name and Branch name) having office (bank address) and is valid
up to (date). '
The Contractor has submitted the Bid Security in the form of dated

for an amount of Rs. issued by bank name
and Branch name) having office bank address and is valid up to

(date).

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meaning as are
respectively assigned to them in the Conditions of Contract hereinafter referred
to. ’

2. The following documents shall be deemed to form and be read and construed

as part of this Agreement:

Signature of the NHSRCL Signature of the Tenderer
¢ oooiact Manager-Civil .
9v. Chief Project Ma e
DJ—@:& gLz Rareil crqu?ﬁ-r{%’rr;?std
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Tender No.: NHSRCL/BRC/2020/28

Transplantation of standing trees by machines in the alignment of
MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

(a) Agreement

(b) Letter of Acceptance no.: dated:

(c) Contractor letter no. dated regarding
submission of Performance Guarantee Bond ;

(d) Addendum(s)/ Corrigendum(s), if any.

(e) ITB, Condition of Contract, Guidelines of Tree Transplantatlon List of tree
proposals, NIT, Annexures.

()  Bill of Quantities.

(g) Letter of Price Bid.

3. In consideration of the payments to be made by the Employer to the Contractor
as hereinafter mentioned, the Contractor hereby covenants with the Employer
to execute and complete the Works and remedy any defects therein in o)
conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein
the Contract Price or such other sum as may become payable under the
provisions of the Contract at the times and in the manner prescribed by the
Contract.

5. Contract Price: The Contractor price is Excluding GST.
Applicable GST shall be paid extra on actual on submission certified GST
invoices proof (such as GSTR1, GSTR3, GST B2B invoice).

6. If any dispute arises between the parties with respect to this agreement, any
application or suit shall be instituted only in the court with the local limits of :
whose jurisdiction the National High Speed Rail Corporation Ltd.is situated and v
both the parties shall be bound by this clause.

IN WITNESS whereof the parties hereto have caused this Agreement executed the
day and year first before written.

(Name, Designation and address (Name, Designation and address of
of the authorized signatory) the authorized signatory)

N/

/. Signature of ih\e\NHSRCL Signature of the Tenderer
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B or A

Tender No.: NHSRCL/BRC/2020/28

Transplantation of standing trees by machines in the alignment of
MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

Signed for and on behalf of the , Signed for and on behalf of the
Agency in the presence of: Employer in the presence of:

Witness:

1

Witness:

1.

2.

Name and address of the witnesses to be indicated

Y%

Signature of the

» . i ,l E E | ) ” [’_“‘ ﬂf‘; {,‘El GAiug
Dy. Chief Project Wit" -Ci
; Rratror wEuG-Tfae
il Corporation Lid.
fy et frm & fres Page 55
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——"jﬂ ‘‘‘‘‘ Tender No.: NHSRCLIBRC12020128
;%% Transplantation of standing trees by machines in the alignment of
e MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

Annexure-3
A PROFORMA OF BANK GUARANTEE
(On Non Judicial Stamp Paper of adequate value as per the Jurisdiction)

To
National High Speed Rail Corporation Limited,
3" Floor, Productivity House,
Productivity Road, Alkapuri,
Vadodara - 390007

[Acting through (Project Incharge) &
Address of the Project]

WHEREAS [name and address of Contractor] (hereinafter
called “the Contractor’) has undertaken, in pursuance of Contract
No. dated to execute the work of

(hereinafter called “the Contract.”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor
shall furnish you with a Bank Guarantee by a scheduled bank for the sum specified
therein as security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you, on behalf of the Contractor, up to a total of [amount
of Guarantee], [amount in
words], such sum being payable in the types and proportions of currencies in which
the Contract Price is payable, and we undertake to pay you, upon your first written
demand and without cavil or argument, any sum or sums within the limits of
[amount of Guarantee] as aforesaid without your needing to prove
or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract or of the Works to be performed there under or of any of the Contract

y,

Signature of the NT\S_RCL Signature of the Tenderer

Kisitirnal Iink C ) o i :
National High Spe I oi
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Jem—————— Tender No.: NHSRCL/BRC/2020/28
- )
W;ﬁ\m Transplantation of standing trees by machines in the alignment of
e MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

documents which may be made between you and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such change, addition or modification.

This guarantee shall be valid up to (a date 60 days from the date of
completion of Defects Notification Period/ Maintenance period).
SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank:
Address:
Date:

Ve

Signature of the\ HSRCL Signature of the Tenderer

Dy. Chief Project Manager-Civil
wu ged TRl TEHe-TR
National High Speed Rail Corpora’npn Lid. Page 57
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Tender No.: NHSRCL/BRC/2020/28
TR
— A%z-é, Transplantation of standing trees by machines in the alignment of
i MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

Section-6
List of Trees proposed for Transplantation

\,

Signature of the Ni-\ISRCL Signature of the Tenderer

National Hig Rail Corporation Ltd.
g ged T X fafcs Page 58
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“““““ Tender No.: NHSRCL/BRC/2020/28
 NHSRCL Transplantation of standing trees by machines in the alignment of
MAHSR Project in Vadodara district, Gujarat state in connection with

Mumbai Ahmedabad High Speed Rail Project.

S.No | Village | Survey No. [ Tree Name | No of Trees | Girth (Cm)
1 Chhani 559 Kanji 1 70
2 Chhani 559 Neem 1 35
3 Chhani 559 Neem 1 35
4 Chhani 559 Gorasambli 1 47
5 Chhani 559 Emli 1 123
6 Chhani 559 Neem 1 115
7 Chhani Railway Neem 1 48
8 Chhani Railway Neem 1 75
9 Chhani Railway Neem 1 140
10 Chhani - 596 Asoka 1 52
11 Chhani 596 Gorasambli 1 54
12 Chhani 596 Neem 1 205
13 Chhani Railway Neem 1 198
14 Chhani . Railway Gorasambili 1 90
15 Chhani Railway Gorasambli 1 120
16 Chhani 599 Gorasambli 1 210
i Chhani 599 Kanji 1 110 .
18 Chhani 599 Gorasambli 1 150
19 Chhani Railway Babul 1 160

20 Chhani Railway Babul 1 288
21 Chhani Railway Babul 1 310
22 Chhani 800 Neem 1 92
23 Chhani 800 Neem 1 280
24 Chhani 789 Neem 1 70
25 Chhani 789 Asoka 1 70
26 Chhani 789 Astri 1 30
27 Chhani . 789 Jamun 1 42
28 Chhani 789 Gulmohar 1 175
29 Chhani 789 Neem 1 200
30 Chhani 789 Gulmohar 1 72
31 Chhani 789 Gulmohar 1 40
32 Chhani 789 Gulmohar 1 82
33 Chhani 789 Gulmohar 1 40
34 Chhani 789 Gulmohar 1 32
35 Chhani 789 Gulmohar 1 30
36 Chhani 789 Gulmohar 1 30
37 Chhani 789 Kanji 1 160
38 Chhani 789 Ramphal 1 100
Signature of tZ)lNSRCL Signature of the Tenderer
vief P t Manager-Civil
. k"!}f:—%’a ;E%emc? Wﬁﬁﬁﬁ‘“
r\utoqal High Speed Rail Corporation Ltd. Page 59
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''''' Tender No.: NHSRCL/BRC/2020/28
7“{,}% Transplantation of standing trees by machlnes in the alignment of
MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

S. No Village Survey No. Tree Name | No of Trees | Girth (Cm)
39 Chhani . 789 Emli 1 108
40 Chhani 789 Kanji 1 270
41 Chhani 789 Asoka 1 108
42 Chhani 789 Pipal 1 270
43 Chhani 789 Badam 1 110
44 Chhani 789 Asoka 1 82
45 Chhani 789 Neem 1 160
46 Chhani 789 Neem 1 41
47 Chhani 789 Neem 1 10
48 Chhani 789 Jamun 1 70
49 Chhani 789 Ber 1 40
50 Chhani 789 Pipal 1 140
51 Chhani 188/2 Shatat 1 105 .
52 Chhani 825 Neem 1 34
53 Chhani 825 Neem 1 75
54 Chhani 825 Neem 1 75
55 Chhani 883/2 Neem 1 96
56 Chhani 883/2 Neem 1 100
57 Chhani 883/1 Neem 1 89
58 Chhani 883/1 Neem 1 108
59 Chhani 8831 Neem 1 72
60 Chhani 8831 Neem 1 90
61 Chhani 883/1 Neem 1 63
62 Chhani 893/2 Neem 1 40
63 Chhani 892 Neem 1 (5
64 Chhani 892 Babul 1 90
65 Chhani 892 Babul 1 85
66 Chhani 892 Babul 1 [
67 Chhani 892 Neem 1 83
68 Chhani 892 Gorasambli 1 230
69 Chhani 892 Gorasambli 1 170
70 Chhani 892 Shatut 1 73
71 Chhani 892 Neem 1 115
T2 Chhani 892 Neem 1 142
Ja Chhani 892 Gorasambli 1 43
74 Chhani 891 Neem 1 87
75 Chhani 891 Neem 1 95
76 Chhani 891 Kamboi 1 o
77 Chhani 891 Bkkim Neem 1 49
78 Chhani 891 Neem 1 30

~ N\
Slgnature of the WSRCL Signature of the Tenderer

VJ::“ b L eed Rail H-L"’“iO"i Ltd.
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Tender No.: NHSRCL/BRC/2020/28

TAR=TIT I \/adAdara

“7‘;‘%% Transplantation of standing trees by machines in the alignment of
e MJAHSR . Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

S. No Village Survey No. Tree Name | No of Trees | Girth (Cm)
79 Chhani 898 Neem 1 : 110
80 Chhani 898 Neem 1 30
81 Chhani 900 Neem 1 45
82 Chhani 906 Emli 1 170
83 Chhani 906 Amla 1 115
84 Chhani 901 Neem 1 49
85 Chhani 901 Neem 1 188
86 Chhani 905 Neem 1 108
87 Chhani 905 Neem 1 86
88 Chhani 905 Shatut 1 142
89 Chhani 904/1 Gulmohar 1 60
90 Karodiya 189 Neem 1 200
91 Karodya 189 Neem 1 110
92 Karodiya 129 Neem 1 72
93 Karodiya 129 Neem 1 30
94 Karodiya 129 Neem 1 47
95 Karodiya 129 Emily 1 64
96 Karodiya 129 Neem 1 79
97 ~ Karodiya 129 Emily 1 67
98 Karodiya 124 Neem 1 100
99 Karodiya 124 Neem 1 40 .
100 Karodiya 124 Neem 1 99
101 Karodiya 124 Aam 1 99
102 Karodiya 124 Jamun 1 107
103 Karodiya 124 Aam 1 64
104 Karodiya 124 Aam 1 70
105 Karodiya 124 Neem 1 95
106 Karodiya 124 Neem 1 100
107 Karodiya 124 Neem 1 118
108 Karodiya 124 Neem 1 32
109 Karodiya 124 Neem 1 60
110 Karodiya 124 Neem 1 45
111 Karodiya 124 Neem 1 67
112 Karodiya 124 Neem 1 34
113 Karodiya 124 Aam 1 30
114 Karodiya 124 Aam 1 90
115 Karodiya 124 Aam 1 80
116 Karodiya 124 Neem - 1 61
117 Karodiya 124 Neem 1 125
118 Karodiya 124 Neem 1 125

i\
Signature of theANHSRCL Signature of the Tenderer
Dy. Chief Project Manager-Civil
< g ulaern yave-fafea
National High Speed\Ra‘il Corporation Ltd. Page 61
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o NHSRCL

Tender No.: NHSRCL/BRC/2020/28
Transplantation of standing trees by machines in the alignment of
MAHSR Project in Vadodara district, Gujarat state in connection with

Mumbai Ahmedabad High Speed Rail Project.

S. No Village Survey No. Tree Name | No of Trees | Girth (Cm)
119 Karodiya 124 Aam 1 60
120 Karodiya 124 Neem 1 58
121 Karodiya 124 Aam 1 39
122 Karodiya 124 Emily 1 31
123 Karodiya 124 Neem 1 135
124 Karodiya 124 Aam 1 67
125 Karodiya 124 Aam 1 45
126 Karodiya 124 Neem 1 100
127 Karodiya 124 Neem 1 89
128 Karodiya 124 Neem 1 72
129 Karodiya 124 Gulmohar 1 42
130 Karodiya 124 Neem 1 93
131 Karodiya 124 ashoka 1 30 W
132 Karodiya 123/2 Neem 1 52
133 Karodiya 123/2 Neem 1 42
134 Karodiya 123/2 Neem 1 39
135 Karodiya 123/2 Neem 1 60
136 Karodiya 130 Neem 1 95
137 Karodiya 130 Neem 1 36
138 Karodiya 130 Aam 1 89
139 Karodiya 130 Aam 1 86
140 Karodiya 130 Neem 1 52
141 Karodiya 130 Aam 1 50
142 Karodiya 142 Neem 1 47
143 Karodiya 142 Neem 1 80
144 Karodiya 142 Neem 1 74
145 Karodiya 142 Guleda 1 72
146 Karodiya 142 Gorasamli 3 65
147 Karodiya 142 Neem 1 113
148 Karodiya 142 Kanji 1 48
149 Karodiya 146/2 Gulmohar 1 31
150 Karodiya 146/2 Aam 1 30
151 Karodiya 146/2 Gulmohar 1 i ah
152 Karodiya 146/2 Neem 1 102
153 Karodiya 146/2 Neem 1 40
154 Karodiya 146/2 Neem 1 152
155 Karodiya 146/2 Neem 1 30
156 Karodiya 146/2 Neem 1 155
157 Karodiya 146/2 Aam 1 31
158 Karodiya 146/2 Aam 1 30

N/
Signature of the NHSRCL Signature of the Tenderer
Dy. Chief Pr “jq% [::'E’_:V"
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Tender No.: NHSRCL/BRC/2020/28

'_:7‘;;%% Transplantation of standing trees by machines in the alignment of
e MIAHSR Project in Vadodara ‘district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

S. No Village Survey No. Tree Name | No of Trees | Girth (Cm) |
159 Karodiya 146/2 Neem 1 50
160 Karodiya 146/2 Neem 1 102
161 Karodiya 146/2 Neem 1 100
162 Karodiya 146/2 Neem 1 34
163 Karodiya 146/1 Aam 1 92
164 Karodiya 1562 Kanji 1 180
165 | Manjhalpur 2483 Common Plot | Bargad Tree 1 75
166 | Manjhalpur 2483 Common Plot | Gulmohar 1 227
167 | Manjhalpur 2483 Common Plot | Pipal 1 200
168 | Manjhalpur 2483 Common Plot | Pipal 1 196
169 | Manjhalpur 2483 Common Plot | Konji 1 189
170 | Manjhalpur 2483 Common Plot | Guimohar 1 130
171 | Manjhalpur 2483 Common Plot | Gulmohar 1 145
172 | Manjhalpur 2483 Common Plot | Pipal 1 160
173 | Manjhalpur 2483 Common Plot | Neem 1 150
174 | Manjhalpur Govt Plot Seven 1 70
175 | Manjhalpur Govt Plot Khinada 1 90
176 | Manjhalpur Govt Plot Ber 1 45
177 | Manjhalpur Govt Plot Kanji 1 45
178 | Manjhalpur Govt Plot Ber 1 70
179 | Manjhalpur Govt Plot Babul 1 86
180 | Manjhalpur Govt Plot Vat 1 25
181 Manjhalpur Gouvt Plot Hazora 1 80
182 | Manjhalpur Govt Plot Babul 1 70
183 | Manjhalpur Govt Plot Babul 1 90
184 | Manjhalpur Govt Plot Babul 1 70
185 | Manjhalpur Govt Plot Gunda 1 180
186 | Manjhalpur Govt Plot Gunda 1 94
187 | Manjhalpur Govt Plot Kadam 1 50
188 | Manjhalpur Govt Plot Kanji 1 210
189 | Manjhalpur Govt Plot Hazora 1 90
190 | Manjhalpur Govt Plot ‘| Neem 1 100
191 Manjhalpur Govt Piot Kanji 1 310
192 | Manjhalpur Govt Plot Babul 1 80
193 | Manjhalpur Govt Plot Babul 1 100
194 | Manjhalpur Govt Plot Gulmohar 1 65
195 | Manjhalpur Govt Plot Babul 1 60
196 | Manjhalpur Govt Plot Babul 1 220
197 | Manjhalpur Govt Plot Kanji 1 145
198 | Manjhalpur Govt Plot Adhar Kanji 1 80

A\
§§9Qﬁ;‘}§fep% Eggilﬁ%ger_cw" Signature of the Tenderer
National High Speed Rail Corporation Ltd.
I S R Y Frr fAfies Page 63
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Tender No.: NHSRCL/BRC/2020/28
Transplantation of standing trees by machines in the alignment of
MAHSR Project in Vadodara district, Gujarat state in connection with

Mumbai Ahmedabad High Speed Rail Project.

S.No Village Survey No. Tree Name | No of Trees | Girth (Cm)
199 | Manjhalpur Govt Plot Adhar Kaniji 1 95
200 | Manjhalpur Survey No0.2492 Gulmohar 1 200
201 Manjhalpur Survey No.2492 Neem 1 30
202 | Manjhalpur Survey No0.2492 Neem 1 120
203 | Manjhalpur Survey No.2492 Guimohar 1 170
204 | Manjhalpur Survey No.2492 Pipal 1 400
205 | Manjhalpur Survey No0.2492 Gulmohar 1 183
206 | Manjhalpur Survey No0.2492 Gulmohar 1 130
207 | Manjhalpur Survey No.2492 Ashoka 1 80
208 | Manjhalpur Survey No0.2492 - | Saptparni 1 40
209 | Manjhalpur Survey No0.2492 Kadam 1 80
210 | Manjhalpur Survey No.2492 Ashoka 1 45
211 | Manjhalpur Survey No.2492 Gulmohar 1 58 4
212 | Manjhalpur Survey No.2492 Gulmohar 1 120 <
213 | Manjhalpur Survey No.2492 Vad 1 500

Australian ‘
214 | Manjhalpur Survey No0.2492 Babol 1 30
215 | Manjhalpur ~ Survey No0.2492 Jamun 1 40
216 | Manjhalpur Survey No.2492 Ashoka 1 25
217 | Manjhalpur Survey No.2492 Jamun 1 24
218 | Manjhalpur Survey No0.2492 Neem 1 58
219 | Manjhalpur Survey No0.2492 Ashoka 1 20
220 | Manjhalpur Survey No.2492 Badam 1 70
221 | Manjhalpur Survey No0.2492 Gulmohar 1 190
222 | Manjhalpur Survey No.2492 Badam 1 50
223 | Manjhalpur Survey No0.2492 Gulmohar 1 58
224 | Manjhalpur Survey No.2492 Amrut 1 45
225 | Manjhalpur Survey No0.2492 Sitaful 1 30 (W
226 | Manjhalpur Survey No.2492 Sitaful 1 38
227 | Manjhalpur Survey No.2492 Sitaful 1 30
228 | Manjhalpur Survey No.2492 Amrut 1 23
229 | Manjhalpur Survey No0.2492 Bakim Neem 1 265
230 | Manjhalpur Govt Land - Neem 1 80
231 | Manjhalpur Govt Land Ber 1 66
232 | Manjhalpur Govt Land Kanji 1 90
233 | Manjhalpur Govt Land Kanji 1 60
234 | Manjhalpur Govt Land Kanji 1 220
235 | Manjhalpur Govt Land Ber 1 50
236 | Manjhalpur Govt Land Ber 1 37
237 | Manjhalpur Govt Land Gunda 1 170
L%
Slgnature of the HSRC‘L Signature of the Tenderer
Dy. Chief | iy 1Y
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Tender No.: NHSRCL/BRC/2020/28

7‘;‘%%“ Transplantation of standing trees by machines in the alignment of
vrmeeneseese - MIAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

S. No Village Survey No. Tree Name | No of Trees | Girth (Cm)
238 | Manjhalpur Govt Land Gunda 1 66
239 | Manjhalpur Govt Land Gunda 1 o
240 | Manjhalpur Govt Land Kanji 1 190
241 | Manjhalpur Govt Land Gorasamli 1 125
242 | Manjhalpur Govt Land Kanji 1 210
243 | Manjhalpur Govt Land Pakkim 1 120
244 | Manjhalpur Govt Land Neem 1 210
245 | Manjhalpur Govt Land Neem 1 210
246 | Manjhalpur Govt Land Kanji 1 120
247 | Manjhalpur Govt Land Kanji 1 40
248 | Manjhalpur Govt Land Guleda 1 30
249 | Manjhalpur Govt Land Gulmohar 1 157
250 | Manjhalpur Govt Land Gulmohar 1 85
251 | Manjhalpur Govt Land Seven 1 110
252 | Manjhalpur Govt Land Seven 1 80
253 | Manjhalpur Govt Land Seven 1 45
254 | Manjhalpur Govt Land Seven 1 84
255 | Manjhalpur Govt Land Seven 1 157
256 | Manjhalpur Govt Land Seven 1 58
257 | Manjhalpur Govt Land Seven 1 120
258 | Manjhalpur Govt Land Seven 1 30
259 | Manjhalpur Govt Land Neem 1 54
260 | Manjhalpur Govt Land Saptpani 1 164
261 | Manjhalpur Govt Land Seven 1 50
262 | Manjhalpur Govt Land seven 1 180
263 | Manjhalpur Govt Land Pipal 1 200
264 | Manjhalpur Govt Land Neem 1 33
265 | Manjhalpur Govt Land Neem 1 110
266 | Manjhalpur Govt Land Sevan 1 140
267 | Manjhalpur Govt Land Sevan 1 140
268 | Manjhalpur Govt Land Neem 1 200
269 | Manjhalpur Govt Land Awar 1 e T4
270 | Manjhalpur Govt Land Guleda 1 100
271 Manjhalpur Govt Land Guleda 1 80
272 | Manjhalpur Govt Land Vat 1 310
273 | Manjhalpur Govt Land Guleda 1 15
274 | Manjhalpur Govt Land Sitafal 1 13
275 | Manjhalpur Govt Land Gunda 1 280
276 | Manjhalpur Govt Land Guleda 1 126
277 | Manjhalpur Govt Land Kanji 1 211

LNy
Signature of the NHSRCL Signature of the Tenderer
ha Chief Project Manager-Civil
H’“’I *q:‘ fs'i%’d‘ﬁﬁ Sl m?ﬁﬂ; frar
5 igh Speed Rail Corporation Ltd. Page 65

dSEVT / \/nAdadaea




s -

o NHSRCL

— Tender No.: NHSRCL/BRC/2020/28

Mumbai Ahmedabad High Speed Rail Project.

Transplantation of standing trees by machines in the alignment of
MAHSR Project in Vadodara district, Gujarat state in connection with

S. No Village Survey No. Tree Name | No of Trees | Girth (Cm)
278 | Manjhalpur Govt Land Neem 1 137
279 | Manjhalpur Govt Land Neem 1 190
280 | Manjhalpur Govt Land Pipal 1 200
281 Manjhalpur Govt Land Pipal 1 140
282 | Manjhalpur Govt Land Kaniji 1 290
283 | Manjhalpur Govt Land Kaniji 1 220
284 | Manjhalpur Govt Land Kanji 1 50
285 | Manjhalpur Govt Land Kanji 1 50
286 | Manjhalpur Govt Land Guleda 1 140
287 | Manjhalpur Govt Land Kanji 1 160
288 | Manjhalpur Govt Land Kanji 1 80
289 | Manjhalpur Govt Land Guleda 1 30
290 | Manjhalpur Govt Land Guleda 1 40 U
291 | Manjhalpur Govt Land Guleda 1 140
292 | Manjhalpur Govt Land Guleda 1 36
293 | Manjhalpur Govt Land Guleda 1 95
294 | Manjhalpur Govt Land Guleda 1 40
295 | Manjhalpur Govt Land Guleda 1 46
296 | Manjhalpur Govt Land Guleda 1 40
297 | Manjhalpur Govt Land Pipal 1 310
298 | Manjhalpur Govt Land Neem 1 340
299 | Manjhalpur Govt Land Neem 1 210
300 | Manjhalpur Govt Land Jamun 1 190
301 | Manjhalpur Govt Land Jamun 1 80
302 | Manjhalpur Govt Land Babul 1 110
303 | Manjhalpur Govt Land Babul 1 100
304 | Manjhalpur Govt Land Kanji 1 100
305 | Manjhalpur Govt Land Pipal 1 45
306 | Manjhalpur Govt Land Guleda 1 45
307 | Manjhalpur Govt Land Pipal 1 100
308 | Manjhalpur Govt Land Vad 1 300
309 | Manjhalpur Govt Land Neem 1 500
310 | Manjhalpur Govt Land Pipal 1 60
311 Manjhalpur Govt Land Kanji 1 60
312 | Manjhalpur Govt Land Kanji 1 60
313 | Manjhalpur Govt Land Kanji 1 90
314 | Manjhalpur Govt Land Neem 1 60
315 | Manjhalpur Govt Land Kanji 1 60
316 | Manjhalpur Govt Land Kanji 1 30
317 | Manjhalpur Govt Land Kanji 1 60

A,
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s Tender No.: NHSRCL/BRC/2020/28
-—‘7‘”%% Transpiantation of standing trees by machines in the alignment of
i MIAHSR Project in Vadodara district, Gujarat state in connection with

Mumbai Ahmedabad High Speed Rail Project.

S. No Village Survey No. Tree Name | No of Trees | Girth (Cm)
318 | Manjhalpur Govt Land Kanji 1 40
319 | Manjhalpur Govt Land Kanji 1 40
320 | Manjhalpur Govt Land Kanji 1 40

. 321 | Manjhalpur Govt Land Babul 1 310
322 | Manjhalpur Govt Land Babul 1 90
323 | Manjhalpur Govt Land Guleda 1 90
324 | Manjhalpur Govt Land Guleda 1 90
325 | Manjhalpur Govt Land Ber 1 90
326 | Manjhalpur Govt Land Babul 1 80
327 | Manjhalpur Govt Land Neem 1 80
328 | Manjhalpur Govt Land Kanji 1 50
329 | Manjhalpur Govt Land Kaniji 1 80
330 | Manjhalpur Govt Land Kanji 1 125
331 | Manjhalpur Govt Land Babul 1 110
332 | Manjhalpur Govt Land Kanji 1 350
333 | Manjhalpur Govt Land Kanji 1 100
334 | Manjhalpur Govt Land Kanji 1 65
335 | Manjhalpur Govt Land Kanji 1 40
336 | Manjhalpur Govt Land Kanji 1 50
337 | Manjhalpur Govt Land Kanji 1 40
338 | Manjhalpur Govt Land Kanji 1 40
339 | Manjhalpur Govt Land Kanji 1 80
340 | Manjhalpur Govt Land Babul 1 20
341 Manjhalpur Govt Land Kanji 1 40
342 | Manjhalpur Govt Land Kanji 1 45
343 | Manjhalpur Govt Land Kanji 1 40
344 | Manjhalpur Govt Land Kanji 1 45
345 | Manjhalpur Govt Land Kaniji 1 45
346 | Manjhalpur Govt Land Kanji 1 85
347 | Manjhalpur Govt Land Gorasamliy 1 85
348 | Manjhalpur Govt Land Gorasamliy 1 66
349 | Manjhalpur Govt Land Kanji 1 40
350 | Manjhalpur Govt Land Kanji 1 40
351 | Manjhalpur Govt Land Babul 1 40
352 | Manjhalpur Govt Land Kanji 1 40
353 | Manjhalpur Govt Land Kanji 1 50
354 | Manjhalpur Govt Land Kanji 1 50
355 | Manjhalpur Govt Land Neem 1 40
356 | Manjhalpur Govt Land Kanji 1 40
357 | Manjhalpur Govt Land Kanji 1 40

Signature of th NHSRCL Signature of the Tenderer

Dy. Chief Project N anager-Civil
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''''' Tender No.: NHSRCL/BRC/2020/28
7“;&% Transplantation of standing trees by machines in the alignment of
MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

S. No Village Survey No. ~ Tree Name | No of Trees | Girth (Cm)
358 | Manjhalpur Govt Land Kanji 1 45
359 | Manjhalpur Govt Land Neem 1 115
360 | Manjhalpur Govt Land Neem 1 100
361 Manjhalpur Govt Land Neem 1 110
362 | Manjhalpur Govt Land Neem 1 80
363 | Manjhalpur Govt Land Neem 1 50
364 | Manjhalpur Govt Land Neem 1 50
365 | Manjhalpur Govt Land Neem 1 40
366 | Manjhalpur Govt Land Kanji 1 89
367 | Manjhalpur Govt Land Neem 1 40
368 | Manjhalpur Govt Land Neem 1 40
369 | Manjhalpur Govt Land Neem 1 50
370 | Manjhalpur Govt Land Neem 1 60 @
371 | Manjhalpur Govt Land Neem 1 60
372 | Manjhalpur Govt Land Babul 1 40
373 | Manjhalpur Govt Land Neem 1 50
374 | Manjhalpur Govt Land Babul 1 50
375 | Manjhalpur Govt Land Neem 1 50
376 | Manjhalpur Govt Land Neem 1 100
377 | Manjhalpur Govt Land Kanji 1 50
378 | Manjhalpur Govt Land Neem 1 45
379 | Manjhalpur Govt Land Neem 1 45
380 | Manjhalpur Govt Land Kanji 1 80
381 | Manjhalpur Govt Land Kanji 1 70
382 | Manjhalpur Govt Land Kanji 1 40
383 | Manjhalpur Govt Land Neem 1 80
384 | Manjhalpur Govt Land Babul 1 120
385 | Manjhalpur Govt Land Neem 1 40 O
386 | Manjhalpur Govt Land Babul 1 70
387 | Manjhalpur Govt Land Babul 1 40
388 | Manjhalpur Govt Land Babul 1 40
389 | Manjhalpur Govt Land Kanji 1 100
390 | Manjhalpur Govt Land Kanji 1 50
391 Manjhalpur Govt Land Neem 1 40
392 | Manjhalpur Govt Land Gulari 1 250
393 | Manjhalpur Govt Land Neem 1 45
394 | Manjhalpur Govt Land Gulari 1 350
395 | Manjhalpur Govt Land Kanji 1 40
396 | Manjhalpur Govt Land Kanji 1 40
397 | Manjhalpur Govt Land Babul 1 35
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Tender No.: NHSRCL/BRC/2020/28

‘\’B( 2! [T
u\:an_mu / Vadodara

—7‘;msmz. Transplantation of standing trees by machines in the alignment of
MAHSR Project in Vadodara district, Gujarat state in connection with
‘Mumbai Ahmedabad High Speed Rail Project.

S. No Village Survey No. Tree Name | No of Trees | Girth (Cm)
398 | Manjhalpur Govt Land Babul - 1 30
399 | Manjhalpur Govt Land Neem 1 a5
400 | Manjhalpur Govt Land -| Babul 1 120
401 | Manjhalpur Govt Land Babul 1 44
402 | Manjhalpur Govt Land Babul 1 45
403 | Manjhalpur Govt Land Khakhada 1 40
404 | Manjhalpur Govt Land Neem 1 55
405 | Manjhalpur Govt Land Neem 1 30
406 | Manjhalpur Govt Land Gundi 1 270
407 | Manjhalpur Govt Land Neem 1 40
408 | Manjhalpur Govt Land Gorasamliy 1 50
409 | Manjhalpur Govt Land Gundi 1 320
410 | Manjhalpur Govt Land Mango(Aam) 1 200

411 | Manjhalpur Govt Land Kanji 1 200
412 | Manjhalpur Govt Land Gundi 1 400
413 | Manjhalpur Govt Land Ashoka 3 50
414 | Manjhalpur Govt Land Sitafal 1 40
415 | Manjhalpur Govt Land Sitafal 1 40
416 | Manjhalpur Govt Land Babul 1 40
417 | Manjhalpur Govt Land Gulera 1 150
418 | Manjhalpur Govt Land Babul 1 100
419 | Manjhalpur Govt Land Neem 1 55
420 | Manjhalpur Govt Land Babul 1 100
421 | Manjhalpur Govt Land Vad 1 380
422 | Manjhalpur Govt Land Khakara 1 80
423 | Manjhalpur Govt Land Gulera 1 220
424 | Manjhalpur Govt Land Neem 1 280
425 | Manjhalpur Govt Land Gundi 1 30
426 | Manjhalpur Govt Land Rudraksh 1 130
427 | Manjhalpur Govt Land Engora 1 190
428 | Manjhalpur Govt Land Neem 1 100
429 | Manjhalpur Govt Land Gundi 1 350
430 | Manjhalpur Govt Land Neem 1 190
431 | Manjhalpur Govt Land Neem 1 40
432 | Manjhalpur Govt Land Neem 1 70
433 | Manjhalpur Govt Land Gulari 1 100
434 | Manjhalpur Govt Land Neem 1 45
435 | Manjhalpur Govt Land Neem 1 190
436 | Manjhalpur Govt Land Kanji 1 79
437 | Manjhalpur Govt Land Kanji 1 32

A,
Slgnature of th NHSRCL Signature of the Tenderer
Dy. Chief Project lanager-Civil
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Tender No.: NHSRCL/BRC/2020/28
Transplantation of standing trees by machines in the alignment of
MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

No of Trees

S. No Survey No. Tree Name Girth (Cm)
438 | Manjhalpur Govt Land Kanji 1 e
439 | Manjhalpur Govt Land Kanji 1 45
440 | Manjhalpur Govt Land Kanji 1 43
441 Manjhalpur Govt Land Pipal 1 47
442 | Manjhalpur Govt Land Bakkim neem 1 52
443 | Manjhalpur Govt Land Bakkim neem 1 90
444 | Manjhalpur Govt Land Bakkim neem 1 48

Survey No.2443
445 | Manjhalpur Comman Plot Suptpani 1 40
Survey No.2443
446 | Manjhalpur Comman Plot Babul 1 150
Survey No.2443
447 | Manjhalpur Comman Plot Babul 1 180 . |
Survey No0.2443 )
448 | Manjhalpur Comman Plot Babul 1 160 -
Survey No0.2443
449 | Manjhalpur Comman Plot Kanji 1 200
Survey No.2443
450 | Manjhalpur Comman Plot Neem 1 170
Survey No.2443
451 | Manjhalpur Comman Plot Neem 1 80
Survey No.2443
452 | Manjhalpur Comman Plot Suptpani 1 30
- Survey No.2443
453 | Manjhalpur Comman Plot Neem 1 32
Survey No.2443
454 | Manjhalpur Comman Plot Jamun 1 40
Survey No.2443
455 | Manjhalpur Comman Plot Neem 1 45
Survey No0.2443 &
456 | Manjhalpur Comman Plot Neem 1 205
Survey No0.2443
457 | Manjhalpur Comman Plot vat 1 105
Survey No.2443
458 | Manjhalpur Comman Plot Aam 1 80
Survey No0.2443
459 | Manjhalpur Comman Plot Aam 1 130
Survey No.2443
460 | Manjhalpur Comman Plot Aam 1 70
Survey No.2443
461 Manjhalpur Comman Plot Aam 1 70
: Survey No.2443
462 | Manjhalpur Comman Plot Aam 1 90

Signature of the

jiect Manager-Civil
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e Tender No.: NHSRCL/BRC/2020/28
7“;%,}& Transplantation of standing trees by machines in the alignment of
e MIAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.
S. No Village Survey No. Tree Name | No of Trees | Girth (Cm)
Survey No0.2443
463 | Manjhalpur Comman Plot Aam 1 120
‘ Survey No.2443
464 | Manjhalpur Comman Plot Aam 1 60
: Survey No0.2443
465 | Manjhalpur Comman Plot Neem 1 180
Survey No.2443
466 | Manjhalpur Comman Plot Neem 1 92
. Survey No.2443
467 | Manjhalpur Comman Plot Bili 1 70
Survey No.2443
468 | Manjhalpur Comman Plot Gorasawali 1 150
469 | Manjhalpur Govt Land Neem 1 90
470 | Manjhalpur Govt Land Pipal 1 400
471 Manjhalpur Govt Land VAT 1 450
472 | Manjhalpur Govt Land Gorasawali 1 70
473 | Manjhalpur Govt Land Pipal 1 350
474 | Manjhalpur Govt Land Gulera 1 455
475 | Manjhalpur Govt Land Amali 1 420
476 | Manjhalpur Survey No0.2484 Khakhra 1 38
477 | Manjhalpur Survey No.2484 Khakhra 1 82
478 | Manjhalpur Survey No.2484 Nariyal 1 60
479 | Manjhalpur Survey No.2484 Bili 1 128
480 | Manjhalpur Survey No.2484 Anjeer 1 108
481 | Manjhalpur Survey No.2484 Saptni 1 128
482 | Manjhalpur Survey No.2484 Nimbu 1 ¥
483 | Manjhalpur Survey No0.2484 Asoplav 1 25
484 | Manjhalpur Survey No0.2484 Amla 1 36
485 | Manjhalpur Survey No0.2484 Nariyal 1 105
486 | Manjhalpur Survey No.2484 Nariyal 1 110
487 | Manjhalpur Survey No.2484 Asoplav 1 90
488 | Manjhalpur Survey No.2484 Chiku 1 80
489 | Manjhalpur Survey No.2484 Amla 1 40
490 | Manjhalpur Survey No.2484 Nimbu 1 36
491 Manjhalpur Survey No.2484 Saptni 1 45
492 | Manjhalpur Survey No0.2484 Saptni 1 70
493 | Manjhalpur Survey No.2484 Saptni 1 72
494 | Manjhalpur Survey No.2484 Saptni 1 73
495 Nagarwada Survey No.38 Guleda 1 30
496 Nagarwada Survey No.38 Guleda 1 30
497 Nagarwada Survey No.38 Neem 1 150
W/
Signature of the NNSRCL Signature of the Tenderer
Dy. Chief Project Manager-Civil
<q g aRAl }‘aﬁﬂ‘f—ﬁ{ f‘\éa’a
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Tender No.: NHSRCL/BRC/2020/28
Transplantation of standing trees by machines in the alignment of
MAHSR Project in Vadodara district, Gujarat state in connection with -

Mumbai Ahmedabad High Speed Rail Project.

S. No Village Survey No. Tree Name | No of Trees | Girth (Cm)
498 Nagarwada Survey No.38 Gunda 1 10
499 Nagarwada Survey No.38 Bakim Neem 1 140
500 Nagarwada Survey No.38 Pakim Neem 1 280
501 Nagarwada Survey No.38 Bakim Neem 1 260
502 Nagarwada Survey No.38 Bakim Neem 1 240
503 Nagarwada Survey No.38 Kaniji 1 50
504 Nagarwada Survey No.38 Ber 1 30
505 Nagarwada Survey No.38 Kanji 1 60
506 Nagarwada Survey No.38 Kanji 1 45
507 Nagarwada Survey No.38 Kanji 1 55
508 Nagarwada Survey No.38 Guleda 1 200
509 Nagarwada Survey No.38 Guleda 1 105
510 Nagarwada Survey No.38 Neem 1 140 @
511 Nagarwada Survey No.38 Neem 1 220
512 Nagarwada Survey No.38 Kanji 1 150
513 Nagarwada Survey No.38 Guleda 1 285
514 Nagarwada Survey No.38 Kanji 1 88
515 Nagarwada Survey No.38 Neem 1 35
516 Nagarwada Survey No.38 Kanji 1 48
o17 Nagarwada Survey No.38 Kanji 1 29
518 Nagarwada Survey No.38 Gulmohar 1 270
519 Nagarwada Survey No.38 Kanji 1 125
520 Nagarwada Survey No.38 other 1 128
521 Gorwa Govt Land Neem 1 250
922 Gorwa Govt Land Beli 1 100
523 Gorwa Govt Land Pipal 1 160
524 Gorwa Govt Land Jamun 1 40
525 Gorwa Govt Land Badam 1 80 &
526 Gorwa Govt Land Badam 1 70
527 Gorwa Govt Land Asoka 1 64
528 Gorwa Govt Land Asoka 1 72
529 Gorwa Govt Land Banyan Tree 1 207
530 Gorwa Govt Land Pipal 1 117
531 Gorwa Govt Land Neem 1 95
532 Gorwa Govt Land Neem 1 100
533 Gorwa Govt Land Neem 1 472
534 Gorwa Govt Land Asoka 1 120
535 Gorwa Govt Land Asoka 1 50
536 Gorwa Govt Land Asoka 1 59
537 Gorwa Govt Land Asoka 1 220

S (3 Ntcﬂ
rooration Ltd.
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feeemmateb— Tender No.: NHSRCL/BRC/2020/28
7‘;% Transplantation of standing trees by machines in the alignment of
e MMAHSR Project in Vadodara district, Gujarat state in connection with

Mumbai Ahmedabad High Speed Rail Project.

S. No Village Survey No. Tree Name | No of Trees | Girth (Cm)
538 Gorwa Govt Land Asoka 1 120
539 Gorwa Govt Land Neem 1 445
540 Gorwa Govt Land Pipal 1 164
541 Gorwa Govt Land Pipal 1 115
542 Gorwa Govt Land Asoka 1 136
543 Gorwa Govt Land Vat 1 3565
544 Gorwa Govt Land Neem 1 175
545 Gorwa Govt Land A babul 1 150
546 Gorwa . Govt Land Babul 1 110
547 Gorwa Govt Land Pipal 1 40
548 Gorwa Govt Land Kanji 1 40
549 Gorwa Govt Land A Babul 1 40
550 Gorwa Govt Land A Babul 1 45
551 Gorwa Govt Land Neem 1 110
552 Gorwa Govt Land Asoka 1 30
853 Gorwa Govt Land Asoka 1 30
554 Gorwa Govt Land Asoka 1 40
555 Gorwa Govt Land Asoka 1 30
556 Gorwa Govt Land Jamun 1 50
Boi Gorwa Govt Land Badam 1 120
558 Gorwa Govt Land Gulmohar 1 30
559 Gorwa Govt Land Neem 1 210
560 Gorwa Govt Land Neem 1 30
561 Gorwa Govt Land Asoka 1 35
562 Gorwa Govt Land Asoka 1 30
563 Gorwa Govt Land Asoka 1 30
564 Gorwa Govt Land Neem 1 40
565 Gorwa Govt Land Aam 1 60
566 Gorwa Govt Land Pad 1 60
567 Gorwa Govt Land Pad 1 60
568 Gorwa Govt Land Aam 1 30
569 Gorwa Govt Land Neem 1 50
570 Gorwa Govt Land Awala 1 30
571 Gorwa Govt Land Taad 1 60
872 Gorwa Govt Land Aam 1 40
Blo Gorwa Govt Land Taad 1 40
574 Gorwa Govt Land Nimbu 1. 30
DD Gorwa Govt Land Taad 1 40
576 Gorwa Govt Land Taad 1 30
577 Gorwa Govt Land Gulmohar 1 60

Ny
Signature of theNHSRCL Signature of the Tenderer
Dy. Chief ?-‘-‘rs‘\oject managfrj\CiviE
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"'"""'"x"'“\ Tender No.: NHSRCL/BRC/2020/28

N, ...

- Mumbai Ahmedabad High Speed Rail Project.

Transplantation of standing trees by machines in the alignment of
MAHSR Project in Vadodara district, Gujarat state in connection with

S. No Village Survey No. Tree Name | No of Trees | Girth (Cm)
578 Gorwa Govt Land Neem 1 50
579 Gorwa Govt Land Chiku 1 39
580 Gorwa Govt Land Anish 1 = 30
581 Gorwa Govt Land Badam 1 110
582 Gorwa Govt Land Kanji 1 75
583 Gorwa Govt Land Kaniji 1 i
584 Gorwa Govt Land Pipal 1 250
585 Gorwa Govt Land Khakhra 1 35
586 Gorwa Govt Land Khakhra 1 40
587 Gorwa Govt Land Ber 1 20
588 Gorwa Govt Land Khakhra 1 10
589 Gorwa Govt Land Vat 1 8
590 Gorwa Govt Land Babul 1 85
591 Gorwa Govt Land Babul 1 38 d
592 Gorwa Govt Land Kanji 1 31
593 Gorwa Govt Land Kanji 1 45
594 Gorwa Govt Land Kanji 1 40
595 Gorwa Govt Land Ber 1 30
596 Gorwa Govt Land Ber 1 25
597 Gorwa Govt Land Ber 1 15
598 Gorwa Govt Land Ber 1 10
599 Gorwa Govt Land Ber 1 30
600 Gorwa Govt Land Babul 1 65
601 Gorwa Govt Land Kanji 1 30
602 Gorwa Govt Land Ber 1 30
603 Gorwa Govt Land Babul 1 70
604 Gorwa Govt Land babul 1 70
605 Gorwa Govt Land Ber 1 200 @
606 Gorwa Govt Land Neem 1 40
607 Gorwa Govt Land Pipal 1 15
608 Gorwa Govt Land Aam 1 45
609 Gorwa Govt Land Pipal 1 40
610 Gorwa Govt Land Gulmohar 1 50
611 Gorwa Govt Land Jamun 1 15
612 Gorwa Govt Land Jamun 1 20
613 Gorwa Govt Land Kanji 1 15
614 Gorwa Govt Land Pipal 1 50
615 Gorwa Govt Land Ber 1 25
616 Gorwa Govt Land Ber 1 30
617 Gorwa Govt Land Kanji 1 40

%
Slgnature of the\QlHSRCL i Signature of the Tenderer
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Tender No.: NHSRCLIBRC12020128
Transplantation of standing trees by machines in the allgnment of
MAHSR Project in Vadodara district, Gujarat state in connection with

Mumbai Ahmedabad High Speed Rail Project.

S. No Village Survey No. Tree Name | No of Trees | Girth (Cm)
618 Gorwa Survey No.151 Neem 1 45
619 Gorwa Survey No.151 Gulmohar 1 25
620 Gorwa Survey No.151 Neem 1 50
621 Gorwa Survey No.151 Neem 1 15
622 Gorwa Survey No.151 vat 1 30
623 Gorwa Survey No.151 Kanji_ 1 39
624 Gorwa Survey No.151 Neem 1 44
625 Gorwa Survey No.151 Kanji 1 30
626 Gorwa Survey No.151 Gulmohar 1 30
627 Gorwa - Survey No.151 Gulmohar 1 30
628 Gorwa Survey No.151 Neem 1 35
629 Gorwa Survey No.151 Gulmohar 1 23
630 Gorwa Survey No.151 Gulmohar 1 38
631 Akota Govt Land Neem 1 50
632 Akota Govt Land Neem 1 30
633 Akota Govt Land Neem 1 48
634 Akota Govt Land Neem 1 50
635 Akota Govt Land Neem 1 40
636 Akota Govt Land Neem 1 50
637 Akota Govt Land Neem 1 50
638 Rayka Jamfal 2
639 Rayka 260 Nariyal 7
640 Rayka Jambu 1
641 Rayka 242 paiki 1 Nariyal 2
642 Rayka 242 Amba 2
643 Rayka - Jambu 2
644 Rayka 27/A Amba 1
645 Rayka 206 Amba 3
646 Rayka Bor 1
647 Rayka 32 Apaiki1 Bor 1
648 Rayka 31 Bor 1
649 Rayka Amba 1
650 Rayka 180 Bor 1

651 Rayka 181 Bor 1
652 Rayka 259 Amba 2
653 | Sakarda 13/2/A Gorasambli 2
654 | Sakarda Gunda 1
655 | Sakarda e Gorasambli 2

Dy. é}%@%}"&% SIE\QE@%M Signature of the Tenderer
e ke yaus-fafae
Natlonal ngh Speed Rail Corporation Ltd.
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N e Tender No.: NHSRCL/BRC/2020/28
7“,;%% Transplantation of standing trees by machines in the alignment of
e MJAHSR Project.in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.
S.No ’ Village Survey No. Tree Name | No of Trees | Girth (Cm)
656 | Sakarda Amba 1
657 | Sakarda 189/3,1489/4 khati Ambali 1
658 | Sakarda Gorasambli 3
- 659 | Sakarda 842 Jambu 1
660 | Sakarda Gorasambli 3
661 Sakarda chikoo 1
662 | Sakarda amba 4
663 | Sakarda 259/3 Limboo 1
664 | Sakarda jamfal 1
665 | Sakarda Jambu 1
666 | Sakarda bor 1
667 | Sakarda i Gorasambli 4
668 | Sakarda Gorasambli 10 £
669 | Sakarda jamfal 1 -
670 | Sakarda Jambu 1
671 Sakarda 254 . 270 , 257, Rayda 1
672 | Sakarda 258/1 chikoo 2
- 673 | Sakarda amba 5
674 | Sakarda Limboo 2
675 | Sakarda nariyal 5
676 | Sakarda Gunda 1
677 | Sakarda Bor 1
678 | Sakarda 230,700 Gorasambli 35
679 | Sakarda Gorasambli 1
680 | Sakarda it Amba | 2
681 | Sakarda Gorasambli 2
682 | Sakarda 212 Gorasambli 1
683 | Sakarda 212/1 Gorasambli 1 ()
684 | Sakarda Amba 3
685 | Sakarda 219 Bor 1
686 | Sakarda Rayda 1
687 | Sakarda khati Ambali 1
688 | Sakarda Gunda 1
689 | Sakarda Bor 1
690 | Sakarda 189/5 Amba : 1
691 | Sakarda Gorasambli 9
692 | Sakarda Rayda 2
693 | Sakarda khati Ambali 1
694 | Sakarda 189/1 Gorasambli 4
695 | Sakarda 227 Bor 1
{mS\i»g‘nat}urre,-va;_the' NHSR Signature of the Tenderer
National High Speed Rail Joces
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Tender No.: NHSRCL/BRC/2020/28
Transplantation of standing trees by machines in the alignment of
MAHSR Project in Vadodara district, Gujarat state in connection with

Mumbai Ahmedabad High Speed Rail Project.

S. No Village Survey No. Tree Name | No of Trees | Girth (Cm)
696 | Sakarda Gorasambli 16
697 | Sakarda khati Ambali 1
698 | Sakarda 229 Gorasambli 4
699 | Sakarda Amba 2
700 | Sakarda Jambu 1
701 | Sakarda 22.0/1 r 22012 khati Ambali 1
702 | Sakarda Gorasambli 1
703 | Sakarda nariyal 2
704 | Sakarda Gunda 1
705 | Sakarda 190 Jambu 1
706 | Sakarda Amba 2
707 | Sakarda ) Gorasambli 1
708 | Padmala 44 Amba 1
709 | Padmala 60 Bor 2
710 | Padmala sitafal 4
711 Padmala jambu 1
712 | Padmala 74 Rayan o)
713 | Padmala Amba 6
714 | Padmala dadam 1
715 | Padmala 79 Amba 8
716 | Padmala Nariyal 1
717 | Padmala 225 chikoo 1
718 | Padmala 337 Amba 10
719 | Padmala Rayan 1
720 | Padmala 338 sitafal 1
721 Padmala _ chikoo 1
722 | Padmala 350 Amba 2
723 | Padmala Amba 4
724 | Padmala 342 ambda 1
725 | Padmala Jambu 1
726 | Padmala 321 Rayan. 1
727 | Padmala 327 Amba 550

. 728 Ajod 76 amba e
729 Ajod amba 3
730 Ajod 39 Jamfal 1
731 Ajod 25 Paiki amba 1
732 Ajod’ 64/1 Bor 1
733 Ajod 38 amba 3
734 Ajod Amba 1
738 Ajod 78 jambu 1

DS‘;gg eﬁ%j\% MH,?A%QFCW:? Signature of the Tenderer
=q -rr.@:; q ‘T]\"u'ﬁ"f WeEh-
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e o b gl Tender No.: NHSRCL/BRC/2020/28 :

7‘;}% Transplantation of standing trees by machines in the alignment of
et MJAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

S. No Village Survey No. Tree Name | No of Trees | Girth (Cm)
736 Ajod 70B ambo 2 ;
737 | Dasrath Bor 1
738 | Dasrath 585 Gorasambli 1
739 | Dasrath 838 Bor 1
740 | Dasrath Amba 1
741 Dasrath 771 Ambli 1
742 | Dasrath 7571764 khati Ambali 1
743 | Dasrath 769 khati Ambali 2
744 | Dasrath Gorasambli 1
745 | Dasrath ‘ Rayan 1
746 | Dasrath 755 Jambu 1
747 | Dasrath jamfal 2
748 | Dasrath Gorasambli 1
749 | Dasrath 28 khati Ambali 1 d
750 | Dasrath Jambu 1
751 Dasrath 50 Gunda 1
752 | Dasrath Amba 1
753 | Dasrath 49 Gorasambli 2
754 | Dasrath Amba 1
755 | Dasrath 564 jambu 1
756 | Dasrath Amba 2
757 | Dasrath 558 khati Ambali 1
758 | Dasrath Rayan 1
759 | Dasrath 902 Gorasambli 3
760 | Dasrath 598/A Gorasambli 4
761 | Dasrath 812 Rayan 1
762 | Channi 565 Amba 1
763 | Channi 561 Gorasambli 2 |
764 | Channi 559 Khati Ambli 1 3
765 | Channi 558 Khati Ambii 1
766 | Channi Gorasambli 5
767 | Channi 599 Khati Ambli 1
768 | Channi 721 Gorasambli 3
769 | Channi 722 Amba 2
770 | Channi 800 Gunda 1
771 | Channi khajoor 1
772 | Channi 791 jamfal 1
773 | Channi bor 1
774 | Channi 789 jamboo P
775 | Channi badam 1

A/

Signature of the NHSRCL
Dy. Chief Project Manager-Civil
" gq e aRaeT yaue-fafad
National High Speed Rail Corporation Ltd.
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Tender No.: NHSRCL/BRC/2020/28
Transplantation of standing trees by machines in the allgnment of
MAHSR Project in Vadodara district, Gujarat state in connection with

Mumbai Ahmedabad High Speed Rail Project.

S. No Village Survey No. Tree Name | No of Trees | Girth (Cm)
776 | Channi Khati Ambli 1
777 | Channi 825 Dadam 169
778 | Channi 836/2 dadam 169
779 | Channi 892 Gorasambli 3
780 | Channi 906 Khati Ambli 1
781 Channi 901 Ambada 1
782 | Channi Gorasambli 1
783 | Channi Sam2 Nariyal 1
784 | Channi 593 Gorasambli 2
785 Karodiya 123/2 Amba 2
786 Karodiya Khati Ambali 2
787 Karodiya Amba 1
788 Karodiya 124 Khati Ambali 2
789 Karodiya Amba 6
790 Karodiya 129 Jambu 1
791 Karodiya 130 Amba 3
792 Karodiya Chikoo 1
793 Karodiya 142 Gorasambli 1
794 Karodiya 146/1 Ambo 1
795 Karodiya 146/2 Amba 3
796 Gorwa 4474 Ambo 1
797 Gorwa Jamfal 1
798 Gorwa 4474 Jambu 1
799 Gorwa Chikoo 1
800 Manjhalpur Ramfal 1
a0 Wi | o ouse No.C-24 1 ba 2
802 Manjhalpur Railway Line Sitafal 2
803 Manjhalpur Jamfal 2
S Wy | noyee Nolt-31 )t 1
805 Manjhalpur | 2443, House No.C-42 | Taad 1
806 Manjhalpur Nariyal 1
807 Manjhalpur Badam 2
808 Manjhalpur 24902 Jambu 2
809 Manjhalpur Sitafal 1
810 Manjhalpur Limbu 2
811 Nagarwada Railway Bor 1
812 ‘Nagarwada Railway Gundo 1

Total Trees 1929
Slgnature o(:‘t> NHSRCL Signature of the Tenderer
Dy. Chief Project Ma rager-Civil .
5 e @ TRAR T fﬁﬁ r;lf(;md
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Tender No.: NHSRCL/BRC/2020/28
"7‘
& Transplantation of standing trees by machines in the alignment of
MAHSR Project in Vadodara district, Gujarat state in connection with
Mumbai Ahmedabad High Speed Rail Project.

1. Transplantation is planned from the above list of trees.

2. The NHSRCL has the right to introduce new trees for the transplantation based
on the requirement. The Contractor shall be paid as per the agreed rates based
on the actual execution of work

3. The Contractor has to inform the list of trees on regular basis to the NHSRCL
prior to transplantation. i

XXXXXX

END OF TECHNICL BID DOCUMENT

Slgnature of the NQ‘SRCL Signature of the Tenderer
Dy. Chief F ot | i
g4 TIT?I TII i L )
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